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SECTION 1: NOTICE INVITING TENDER

Ref : HBC/PUR/LIMITED TENDER 10/2024-25 Date : October 3, 2024
Supply, Installation, Testing and Commissioning of 4 No’s of 2 Tons Estimated Cost =
Advanced Efficient and Hyper Tropical Inverter Type Split Air-

Conditioners For ‘Scientific E-Material Production Facility (Studio Rs. 4,25,986.00
room)’ at Homi Bhabha Centre for Science Education - TIFR, (Incl. GST)
Mankhurd, Mumbai — 400088.

Earnest Money Deposit (EMD): Rs. 8,520/-

(Rupees Eight Thousand Five Hundred Twenty only) by way of Demand Draft in favour of “HBCSE” payable
at Mumbai. Alternatively, this amount can be remitted by bank transfer. The details are as follows: HBCSE-
TIFR Non Plan A/C, Account No0.:1038019943 Bank Address: Central Bank of India Jigna Apartment, Sion-
Trombay Road, Mankhurd, Mumbai — 400 088 IFSC Code: CBIN 0282523.

Tender documents can be downloaded from HBCSE website: www.hbcse.tifr.res.in/tenders or Central
Public Procurement Portal (CPPP) https://eprocure.gov.infepublish/app

Tender should reach us before or on October 23, 2024 by 14.30 hrs (BID DUE DATE)
Tender (Technical bid only) will be opened on October 23, 2024 at 15.30 hrs

Tender (Financial bid only) will be opened on — The date and time of opening of financial bids will be conveyed
to the Technically qualified bidders through Telephone and email.

Contract Period: One Twenty (120) Days after the date of issue of Work Order/ LOI/ PO or date of completion of
Handing Over taking over process whichever is latest.

Bids under TWO Bid System (Technical + Financial Bid) are invited on behalf of Centre Director, HBCSE
Mumbai for award of contract for Supply, Installation, Testing and Commissioning of 4 No’s of 2 Tons
Advanced Efficient and Hyper Tropical Inverter Type Split Air conditioners for ‘Scientific E-Material
Production Facility (Studio room)’. The details of the tender including the scope of work, technical specification
etc. is given in this tender document. All the prospective bidders are requested to go through the tender document
before submitting their bids.

Quotation sent by hand delivery/courier are to be deposited in the Tender Box kept at the Main Gate after obtaining
stamp, date and signature of the Security Officer. To assess the nature of job, bidder must visit the HBCSE site
before bidding. Bidder may seek prior appointment for site visit. The contact person is Shri. Banda Srikanth (Tel
No. 25072121/25072300, Email: banda@hbcse.tifr.res.in).

Tenders to be sent to:
Head, Administrative Operations

Homi Bhabha Centre for Science Education
V. N. Purav Marg, Near Anushakti Nagar Bus Depot, Mumbai — 400 088.

Bids sent by Fax/email shall be rejected straightway. The Centre reserves the right to accept/ reject the proposal
either in part or in full without assigning any reasons.

Sd/-
Head Administrative Operations
For and on behalf of Centre Director, HBCSE
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SECTION 2: PRE-QUALIFICATION/ELIGIBILITY CRITERIA

Bidders are required to comply with the following pre-qualificatior/ eligibility criteria.

. Registration /empanelment /worked in past with Government organizations like CPWD, MES, Railways, State
PWDs etc. /Semi Government organizations, PSUs etc. / reputed private organizations in appropriate class and
having experience in execution of similar nature of works.

. The contractor should have registered / branch/ functional office in Mumbai/ Navi Mumbai/ Thane region.

. Annual turnover as per ITCC or profit & loss statement for the last 3 financial years should be at least Rs.
4,25,986/- not having incurred any loss in more than 2 years during last 5 years ending 31% March, 2024.

. Experience of having successfully completed the following works (during last Five years ending 31% March,
2024):

i) One similar order not less than Rs.3,40,789/-; Or

i) Two similar works completed costing not less than Rs.2,55,592/- each; Or

ili) Three similar works completed costing not less than Rs.1,70,394/- each

Similar works shall mean SITC of Split Air conditioners inverter type, related to HVAC works and Maintenance
of Air conditioners work and miscellaneous etc. of BOQ mentioned magnitude of quantities of work. The quality
& satisfactory performance of the submitted work will be verified by HBCSE technical team if required by
inspecting the said work.

Notes:

i) The above (Pre-qualification criteria) should be supported by relevant documentary evidence like copies of
work orders and completion certificates issued by clients indicating the detailed scope of work covering
the above aspects, value of work, completion/commissioning dates etc., in support of meeting all the
qualification criteria given as above.

ii) The offers of the Bidders not meeting the pre-qualifying requirements and not producing supportive
documents are likely to be rejected.

iii) HBCSE reserves the right to verify the documents/ information submitted or inspect the installation done.
The Bidder shall provide necessary facilities for this purpose.

iv) Even though the Bidders meet the above pre-qualifying criteria, they are subject to be disqualified if they
have made misleading or false representations in the forms, statements and attachments submitted in proof
of qualification requirements; and/or record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, in case of blacklisting by any PSU/
Government body, or financial failures etc.

v) The Contractor must confirm in writing that the spares supplied & installed by them shall be as per
specification of goods and in case of any variation, the contract shall be liable to cancel immediately.
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SECTION 3: INSTRUCTIONS TO BIDDERS

A) General Instructions:

1. The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender
document/RFP and seek clarifications in writing if required, to ensure that they have understood all
specifications/conditions of tender. These clarifications should be sought before submission of bids. If no such
clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the
terms, conditions and specifications in the tender document.

2. The Bidder is required to submit a copy of this tender document, with all pages signed by the authorized
person, to confirm that Bidder has read and understood the conditions of this tender document and that the
proposal is submitted in full understanding and agreement of the requirements of HBCSE.

3. The Bidder shall bear all costs associated with the preparation and submission of the Bid, and HBCSE will in
no case be responsible for those costs, regardless of the conduct or outcome of the bidding process.

4. HBCSE reserves its rights to amend any of the terms and conditions of the tender document. All such changes
can be made up to one week before the last date of submission of bid. The notice of such amendment will be
published on HBCSE website: www.hbcse.tifr.res.in/tenders or Central Public Procurement Portal
(CPPP) https://eprocure.gov.infepublish/app. All the prospective bidders are therefore requested to
regularly visit HBCSE website/ CPPP for any such updates. Copies of such addenda, if issued, shall be signed
by the Bidder and shall form a part of his/ her bid. Verbal clarifications given shall not be binding on HBCSE.

5. The complete bid will be as per the specified formats only. The bids should be without alteration or erasures,
except those to accord with instructions issued by the HBCSE or as necessary to correct errors made by the
bidder, in which case such corrections shall be initialed by the person or persons signing the bid.

6. The bidder shall submit only one option, which is best suitable to meet HBCSE requirements. The bids
submitted with more options shall be liable to be rejected.

7. The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged
by the Bidder and HBCSE, shall be in English only.

8. Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant
information. If the form does not provide space for any required information, space at the end of the form or
additional sheets shall be used to convey the said information. For all other cases, the Bidder shall design a
form to hold the required information.

9. The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal
to all the terms, clauses, conditions and specifications stipulated in this document. If non- compliance or
deviation for any term, clause, condition or specification is not explicitly indicated, it will be construed as
compliance and if successful in the bid, the bidder is obligated to comply with all the requirements (excluding
those non compliances explicitly accepted by HBCSE in writing).

10. Successful bidder shall perform all the obligations specified in accordance with the terms and conditions laid
down in the tender document. All details provided by the Bidder should be specific to the requirements
specified in this tender document. Detailed clarification may be provided by Bidder, if so desired by HBCSE.
The Bidder shall specify the responsibilities of HBCSE, if any, separately for the successful implementation
of the project.

11. Bidder/Contractor should accept the instructions, guidelines, & clauses reinforced by HBCSE and conveyed
to the vendor from time to time at any point of contract period.
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12.

B)

©)

Bidder shall ensure that all documents are submitted with the Technical bid. The bid should contain
the following documents:
i. Copy of PAN (Permanent Account Number) card.

ii. Certificate of Registration for GST.

iii. List of similar works in hand & works carried out by them for last 5 years indicating A) Agency for whom
executed, B) Value of work, C) Completion time as stipulated and actual, or present position of the work

iv. Experience testimonials along with work orders and completion certificates.

v. Proof of last 3 years Average Annual turnover supported by audited Balance Sheet by Chartered
Accountant.

vi. DD for EMD or in case of bank transfer the receipt for the same must be enclosed.
vii. Specify the Complete specifications of AC make & model on company letter head must be enclosed.

Earnest Money Deposit (EMD):

An earnest money for Rs 8,520/- (2% of the total estimated cost) has to be deposited in the form of Demand
Draft, Fixed Deposit Receipt, Banker’s cheque or through online transfer through bank in favour of ‘Homi
Bhabha Centre for Science Education, Mumbai’ and sent along with the Technical Bid. After online
transfer of earnest money, the vendor should intimate us by email or proof of online transfer of EMD should
be part of tender. The firms registered under MSMEs can be exempted from submission of EMD as per rule
170 of GFR 2017, provided they must submit a ‘Bid Security Declaration’ in prescribed form as per
‘Annexure X’

EMD shall be interest free and it will be refunded to the unsuccessful bidders within 15 days after acceptance
of Work Order by the awarded bidder without any interest. EMD will be forfeited if the bidder withdraws or
amend impairs or derogates from the tender in any respect. Kindly submit your bank details along with the
tender like Cancelled Cheque/ NEFT/ Bank A/C details for ease in repayment of EMD.

Performance Guarantee:

The tenderer, whose tender is accepted, will be required to furnish a Performance Guarantee of 3% of the
value (of “Bill of quantities) within 7 (seven) working days from the date of intimation. This Guarantee shall
be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled Bank in favour of ‘Homi
Bhabha Centre for Science Education, Mumbai’.

The performance guarantee shall be returned to the contractor, without any interest, after recording of the
completion certificate for the work by the competent authority and submission of final bill by thecontractor
as per the joint measurement within Two Months.

In case Performance Guarantee is not submitted within 7 days, an interest @ 12% per annum will be levied
till the date you submit the Performance Guarantee. If the successful bidder fails to submit the Performance
Guarantee/ Performance Bank Guarantee with interest or refuses to submit the Performance Guarantee even
after reminders, the Centre reserves the right to cancel the order without notice and the EMD by the bidder
shall be forfeited automatically.

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the Centre
Director, HBCSE entitled under the contract (notwithstanding and/ or without prejudice to any other
provisions in the contract agreement) in the event of: Failure by the contractor to pay Centre Director, HBCSE
any amount due, either as agreed by the contractor or determined under any of the Clauses/ Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-in- charge. In the event of the
contract being determined under provisions of any of the relevant clauses of the agreement, the performance
guarantee shall stand forfeited in full and shall be absolutely at the disposal of the Centre Director, HBCSE.
For Successful tenderer the EMD shall be returned to the contractor, without any interest, after receiving of
Performance Guarantee and for unsuccessful tenderers EMD will be refunded after placing the order on
successful tenderer.
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D)

E)

F)

G)

H)

J)

K)

L)

Security Deposit:

The tenderer, whose tender is accepted, will also be required to furnish by way of Security Deposit for
fulfillment of his contract, an amount equal to 2.5% of the value of the work. The successful tenderer shall
permit HBCSE at the time of making any payment to him/ her for work done under the contract to deduct a
sum at the rate of 2.5% of the gross amount of each running bill. The Security Deposit shall be released after
the successful completion of Defect Liability Period reckoned from the date of completion as certified by
Engineer.

Defect Liability period:
One (1) Year from the satisfactory completion of entire tendered work.

Office:

The Bidder should have a registered/ branch/ regional/ functional Office in Mumbai/ Navi Mumbai/ Thane
region for quick work at short notice. The name of Office In-charge of Mumbai Office along with address,
mobile number and email address with address proof should be submitted.

Acceptance of Tender:

The competent authority, on behalf of the Centre Director, HBCSE, Mumbai, does not bind himself/
herself to accept the lowest or any other tender, and reserves to himself/ herself the authority to reject any or
all the tenders received, without assignment of any reason. All tenders, in which any of the prescribed
condition is not fulfilled or any condition, including that of conditional rebates is put forth by the tenderer,
shall be summarily rejected. The Competent Authority, on behalf of HBCSE, Mumbai reserves to himself/
herself the right of accepting the whole or any part of the tender and the tenderer shall be bound to perform
the same at the rates quoted. The officer inviting tenders shall have the right of rejecting all or any of the
tenders and will not be bound to accept the lowest tender or any other tender.

Validity of Tender:

The tender for the work shall remain open for acceptance for a period of 180 days from the last date of
submission of tenders. If any tenderer withdraws his/her tender before the said period, or before issue of Letter
of Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender which are
not acceptable to the Centre, then the Centre shall, without prejudice to any other right or remedy, not allow
the tenderer to participate in the retendering process of the work.

Contract Period:
One Twenty Days (120) days after the date of issue of Work Order.

Levy / Taxes payable by contractor:
GST @ 18% on materials and services in respect of this contract shall be payable by the contractor.

Deduction of Income Tax:
Income Tax will be deducted as per Section 194-C of Income Tax Act 1961 and a certificate for the amount
so recovered will be issued by HBCSE.

Site visit by the bidder before tendering:

Bidders are advised to inspect and examine the site and its surroundings during working hours and satisfy
themselves before submitting their tenders. The Bidder shall be deemed to have full knowledge of the site
whether he/she inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall
be allowed.

M) Signing of Tender and receipts for payments:

In the event of the tender being submitted by a firm, it must be signed separately by each partner thereof or in
the event of the absence of any partner, it must be signed on his/ her behalf by a person holding a power-of-
attorney authorizing him/ her to do so, such power of attorney to be produced with the tender, and it must
disclose that the firm is duly registered under the Indian Partnership Act-1952. Receipts for payments made
on account of work, when executed by a firm, must also be signed by all the partners, except where contractors
are described in their tender as a firm, in which case the receipts must be signed in the name of the firm by
one of the partners, or by some other person having due authority togive effectual receipts for the firm.
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N) Tenderer’s responsibilities:
The tenderer shall be responsible for arranging and maintaining at his/her own cost all materials, tools &
plants, facilities for workers and all other services required for executing the work unless otherwise
specifically provided for in the contract documents. Submission of a tender by a tenderer implies that he/she
has read this notice & all other contract documents and has made himself/ herself aware of the scope &
specifications of the work to be done and local conditions and factors having a bearing on the execution of
the work. Water and electricity shall be provided for the work by HBCSE-TIFR free of charge.

O) Signing of contract:
The Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, on
acceptance of his/her tender by the Accepting Authority, shall, within 15 days from the stipulated date of start
of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents including all
conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of tender
and acceptance thereof together with any correspondence leading thereto No payment for the work done will
be made unless contract is signed by the contractor.

P) Canvassing:
Canvassing either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection and may be barred from the
future participation in HBCSE- TIFR works.
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SECTION 4: GENERAL RULES AND DIRECTIONS

A)

B)

©)

D)

E)

F)

NIT & its contents:

All works proposed for execution by contractor will be notified in a form of invitation to tender on HBCSE
website/CPPP Portal. This form will state the work to be carried out, as well as the date for submitting and
opening tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited, and the amount of the security deposit and performance guarantee to be deposited by the successful
tenderer and the percentage, if any, to be deducted from the bills. Copies of the specifications, bill of quantities
of the various descriptions of work and any other documents required in connection with the work signed for
the purpose of identifications by the officer inviting tender shall also be open for inspection by the contractor
at the office of officer inviting tender during office hours.

Filling-up of tender:

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing to
undertake each item of the work. Tenders, which propose any alteration in the work specified in the said form
of invitation to tender, or in the time allowed for carrying out the work, or which contain any other condition
of any sort, including conditional rebates, will be summarily rejected. Tenders shall have the name and number
of the works to which they refer, written on the envelopes. It will be obligatory on the part of the tenderer to
sign all the pages of tender documents affixing his/her stamp. All rates shall be quoted on the proper form of
the tender alone. All corrections shall be attested by the dated initials of the tenderer. Use of correcting fluid,
anywhere in tender document is not permitted. Such tender is liable for rejection. If it is found that the tender
is not submitted in proper manner or contains too much corrections and/or absurd rates or amount, it would be
open for the Centre to take suitable disciplinary action against the Contractor. Bids prepared by the tenderer
shall contain all requisite information along with self-attested supporting documents as per details in Technical
Bid-Part I.

Declaration by tenderer:
The tenderers shall sign a declaration under the Official Secret Act-1923 for maintaining secrecy of the tender
documents, or other records connected with the work given to them.

Guidelines for quoting the rates:

All rates shall be quoted on the prescribed tender form. The amount for each item should be worked out and
requisite totals should be given. Special care should be taken to write the rates in figures as well as in words,
and the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in word. In case of figures, the words “Rs.” should be written before the figures of
rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word, “Rupees”
should precede and the word “Paise” should be written at the end. Unless the rate is in whole rupees followed
by the word 'only" it should invariably be upto two decimal places. While quoting the rate in bill of quantities,
the word 'only’ should be written closely following the amount and it should not be written in the next line.

Quoted rates to include all taxes (except GST):

Sales tax, VAT, Purchase tax or any other tax on materials in respect of this contract, including state Sales tax
and Turnover tax on transfer of property as per Works Contract Act etc. if any, shall be payable by the
contractor and Centre will not entertain any claim whatsoever in respect of the same. As per the directives of
the Sales Tax Authorities, the tax due at the rates notified by the State Government from time to time, shall be
deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the Centre.

Filling-up of Financial Bid:

Unless otherwise called for, any tender containing percentage below / above the estimated cost put to tender
is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in figures and words shall
be accurately filled in, so that there is no discrepancy in the rates written in figures and in words. The amount
for each item should be worked out and requisite totals should be given. However,

i) The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty
paise and considering more than fifty paise as rupee one.
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G)

H)

if) If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate written
either in figures or in words, then the rates quoted by the tenderer in words shall be taken as correct.

iii) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out
correctly, the rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the
amount.

iv) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this / these item(s) in other items and
rate for such item(s) will be considered as zero and work will be required to be executed accordingly.

Sealing of the tender:

The tender must be placed in a properly sealed bigger envelope addressed to the ‘Head Administrative
Operations, Homi Bhabha Centre for Science Education, V. N. Purav Marg, Mankhurd, Mumbai —
400088°.

The bigger envelope must be super scribed Tender for ‘Supply, Installation, Testing and Commissioning
4 No’s of 2 Tons Advanced Efficient and Hyper Tropical Inverter Type Split Air Conditioners for
‘Scientific E-Material Production Facility (Studio room)’ at HBCSE’ and shall contain two sealed
envelopes containing Technical & Financial bids & must be super scribed as:

i) Outer Envelope: Name of the Work, Tenderer’s name & address with signature & seal

ii) Envelope No-1: The said envelope is for technical bid & shall be super scribed as “Part I- Technical Bid
for Supply, Installation, Testing and Commissioning 4 No’s of 2 Tons Advanced Efficient and Hyper
Tropical Inverter Type Split Air conditioners for ‘Scientific E-Material Production Facility (Studio room)
at HBCSE”.

iii) Envelope No-2: The said envelope is for financial bid & shall be super scribed as “Part I1- Financial Bid
for Supply, Installation, Testing and Commissioning 4 No’s of 2 Tons Advanced Efficient and Hyper
Tropical Inverter Type Split Air conditioners for ‘Scientific E-Material Production Facility (Studio room)’
at HBCSE”.

Opening of tenders:

The officer inviting tender or his/her duly authorised assistant will open the Technical bids first. In selecting
technically qualified parties, the decision of HBCSE Scrutiny Committee will be final and binding to all the
contractors. Financial bids of only those tenderers who qualify in the technical bid will be opened. Intimation
will be sent to through email/telephone/letter those tenderers who qualify in the technical bid. No
correspondence in this regard will be entertained. Further the Financial bids may be opened in the presence of
any intending tenderers who may be present at the time, and will enter the amount of the several tenders in a
Comparative Statement in a suitable form.

The firms whose bids meet all the technical & financial conditions will be deemed eligible for being awarded
a contract. A Committee will shortlist the eligible bidders and determines the L1 bid. Any Financial bid which
is considered highly unreasonable will be discarded and such bids will be considered deficient and rejected as
ineligible.
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SECTION 5: CONDITIONS OF CONTRACT

A) DEFINITIONS:

B)

1.

i)

ii)

iv)

v)

vi)

The ‘Contract/ Agreement’ means the documents forming the tender and acceptance thereof and the
formal agreement executed between the Competent authority on behalf of the Centre Director, HBCSE
and the Contractor together with the documents referred to therein including these conditions, the
specifications, designs, and instructions issued from time to time by the Engineer-in-charge and all these
documents taken together, shall be deemed to form one contract and shall be complementary to one
another.

In the contract the following expression shall, unless the context otherwise requires, have the meanings
as-

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context
repugnant to such work, be construed and taken to mean the works by or by virtue of the contract contracted
to be executed whether temporary or permanent and whether original, altered, substituted or additional.

The “Site’ shall mean the land or other places on, into or through which work is to be executed under the
contract or any adjacent land, path or street through which work is to be executed under the contract or
any adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor/ Bidder/ Vendor’ shall mean the individual, firm or company, whether incorporated or
not, undertaking the works and shall include the legal personnel representative of such individual or the
persons composing such firm or company or the successors of such firm or company and the permitted
assignees of such individual, firm or company.

The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work
‘Centre/ Institute/ Department/ Owner’ shall mean the HBCSE-TIFR.

‘Temporary Work’ means all temporary works of every kind required in or about the execution,
completion and maintenance of the works.

vii) ‘Accepting authority’ shall mean the Head, Administrative Operations, HBCSE-TIFR.

viii) ‘Excepted Risk’ are risks due to riots (other than those on account of contractor’s employees), war

Xi)

(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, such
as earthquake, lightening and unprecedented floods, and other causes over which the contractor has no
control and accepted as such by the Accepting Authority or causes solely due to use or occupation by
Government of the part of the works in respect of which a certificate of completion has been issued or a
cause solely due to Government’s faulty design of works.

‘Market Rate’ shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials
and labour at the site where the work is to be executed plus the percentage to cover, all overheads and
profits.

‘Tendered value’ means the value of the entire work as stipulated in the letter of award.
‘Site Cleaning/ Debris Removal/ Disposal’ means cleaning of complete site with no dust left over and

disposal of complete debris/ waste/ non usable material out of the campus premises as per the guidelines
of the Municipal authorities and their approvals.

xii) The terms ‘Municipal Corporation’, ‘Electricity Boards’ etc. indicated in this tender shall also represent

the ‘Local statutory authority’/ ‘State Govt.’/ ‘Union Territory’ etc., for works at different station.

Works to be Carried out:
The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include
all labour, materials, tools, plants, equipment and transport which may be required in preparation of and for
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©)

and in the full and entire execution and completion of the works. The descriptions given in the Bill of Quantities
shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and return
of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full
and entire execution and completion of the work as aforesaid in accordance with good practice and recognised
principles.

Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself/herself before tendering as to the correctness and
sufficiency of his/her tender for the works and of the rates and prices quoted in the Bill of Quantities, which
rates and prices shall, except as otherwise provided, cover all his/ her obligations under the Contract and all
matters and things necessary for the proper completion and maintenance of the works.

i) If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his/
her decision shall be final and binding on the contractor.

ii) Any error in description, quantity or rate in Bill of Quantities or any omission therefrom shall not vitiate

the contract or release the Contractor from the execution of the whole or any part of the works comprised
therein according to specifications or from any of his/ her obligations under the contract.
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SECTION 6: GENERAL CLAUSES OF CONTRACT

A) Determination of contract:
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his/her
any other right or remedy against the contractor in respect of any delay, inferior workmanship, any claim for
damages and /or any other provisions of this contract or otherwise, and whether the date for completion has
or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases:

i)

i)

v)

Vi)

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct
or, replace any defective work or that the work is being performed in an inefficient or otherwise improper
or unskilled worker-like manner shall omit to comply with the requirements of such notice for a period of
7 days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final
and binding) he/she will be unable to secure completion of the work by the date for completion and
continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion, if any stipulated, on or before such date(s) of completion and does not complete them
within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his/ her obligations under the contract and / or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or take
effective steps to remedy it within 7 days after a notice in writing is given to him/her in that behalf by the
Engineer-in- Charge.

If the contractor shall offer or give or agree to give to any person in HBCSE- TIFR or to any other person
on his/ her behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing
to do or for having done or forborne to do any act in relation to the obtaining or execution of this or any
other contract for HBCSE-TIFR.

If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide
methods of competitive tendering.

vii) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with

materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with
or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof
without the prior written approval of the Engineer-in-Charge. When the contractor has made himself/
herself liable for action under any of the cases aforesaid, the Engineer-in- Charge on behalf of the Centre
Director, HBCSE shall have powers:

a. Todetermine the contract as aforesaid (of which termination notice in writing to the contractor under
the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, the
Security Deposit already recovered and Performance Guarantee under the contract, shall be liable to
be forfeited, and shall be absolutely at the disposal of HBCSE-TIFR.

b. After giving notice to the contractor to measure up the work of the contractor and to take such whole,
or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another
contractor to complete the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.

viii) In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim

to compensation for any loss sustained by him/ her by reason of his/ her having purchased or procured
any materials or entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken under any of the
provisions aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof
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B)

©)

D)

or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and he/ she shall only be entitled
to be paid the value so certified.

Contractor liable to pay compensation even if contract is not determined:

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, shall have
become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of
any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of any future
case of default by the contractor and the liability of the contractor for compensation shall remain unaffected.
In the event of the Engineer-in- Charge putting in force all or any of the powers vested in him/ her under the
preceding clause he may, if he so desires after giving a notice in writing to the contractor, take possession of
(or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor), use as
on hire (the amount of the hire money being also in the final determination of the Engineer-in-Charge) all or
any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or
procured by the contractor and intended to be used for the execution of the work / or any part thereof, paying
or allowing for the same in account at the contract rates, or, in the case of these not being applicable, at current
market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding on
the contractor, his/her representative of the works, foreman or other authorized agent to remove such tools,
plant, materials, or stores from the premises (within a time to be specified in such notice); in the event of the
contractor failing to comply with any such requisition, the Engineer-in-Charge may remove them at the
contractor’s expense or sell them by auction or private sale on account of the contractor and at his/ her risk in
all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the
amount of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

Time Extension for delay:

The time allowed for execution of the works as stipulated in the contract or the extended time in accordance
with these conditions shall be the essence of the Contract. The execution of the works shall commence from
such time period as mentioned in contract. If the Contractor commits default in commencing the execution of
the work as aforesaid, HBCSE-TIFR shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the performance guarantee absolutely. As soon as possible after the Contract is signed, the
Contractor shall submit a Time and Progress Chart for each mile stone and get it approved by the Centre. The
Chart shall be prepared in direct relation to the time stated in the Contract documents for completion of items
of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of
sections of the work and may be amended as necessary by agreement between the Engineer-in-Charge and
the Contractor within the limitations of time imposed in the Contract documents, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed for any
work, exceeds one month (save for special jobs for which a separate programme has been agreed upon) to
complete the work as per the mile stones given.

If the work(s) be delayed by:

i)  Force majeure, or

ii)  Abnormally bad weather, or

iii) Serious loss or damage by fire, or

iv) Local commotion of workmen, strike or lockout, affecting any of the tradesemployed on the work, or

v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract, or

vi) Non-availability or break down of tools and plant to be supplied or supplied by HBCSE- TIFR or

vii) Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor’s
control,

then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof
in writing to the Engineer-in-Charge but shall nevertheless use constantly his/ her best endeavors to prevent or
make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-
Charge to proceed with the works.

Measurements and Payments of work done:

i) Measurements:
All measurements and levels shall be taken jointly by the Engineer- in- Charge or his/ her authorized
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E)

F)

G)

H)

representative and by the contractor or his/ her authorized representative from time to time during the
progress of the work and such measurements shall be signed and dated by the Engineer- in- Charge and
the contractor or their representatives in token of their acceptance. If the contractor or his/ her authorized
representative does not remain present at the time of such measurements after the contractor or his/ her
authorized representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
measurements recorded in his/ her absence by the Engineer-in-Charge or his/ her representative shall be
deemed to be accepted by the Contractor.

ii) Payments:
The payment will be released within 10-15 working days after the submission of the Running Account/
Final bills post corrections if any received from Engineer-In-Charge.

Completion Certificate:

Within ten days of the completion of the work, the contractor shall give notice of such completion to the
Engineer-in- Charge and within fifteen days of the receipt of such notice, the Engineer-in-Charge shall inspect
the work, and if there is no defect in the work, shall furnish the contractor with a certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and / or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate
of completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed, all scaffolding, surplus materials, rubbish
and all huts and sanitary arrangements, required for his/ her/their work people on the site in connection with
the execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off the
dirt from all wood work, doors, windows, walls, floors or other parts the building, in, upon, or about which
the work is to be executed or of which he may have had possession for the purpose of the execution thereof,
and not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to
comply with the requirements of this clause before the date fixed for the completion of the work, the Engineer-
in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc.,
and dispose off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no
claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realised by the
sale thereof.

Contractor to keep site clean:

When the works are carried out, the surface should be cleaned simultaneously with the completion of the work
in the individual rooms, quarters or premises etc. where the work is done without waiting for the actual
completion of all the other items of work in contract. In case the contractor fails to comply with the
requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at the cost of
the contractor either departmentally or through any other agency. Before taking such action, the Engineer- in-
Charge shall give 10 days’ notice in writing to the contractor.

Payment of Final Bill:

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within two
months of physical completion of the work or within one month of the date of the final certificate of
completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the
contractor after submission of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities
and rates as approved by Engineer- in-Charge, will, as far as possible be made within the period specified
herein-under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his
authorized representative, complete with account of materials issued by the Centre and dismantled materials.
Penalty for any default will be deducted from the RA bills and Final bill as well.

Deviations / Variations: Extent and Pricing:

The Engineer-in-Charge shall have power (i) to make alteration in, omissions from, additions to, or
substitutions for the original specifications, and instructions that may appear to him/ her to be necessary or
advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a
portion of the site or for any other reasons and the contractor shall be bound to carry out the works in
accordance with any instructions given to him/ her in writing signed by the Engineer-in- Charge and such
alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein
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and any altered, additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the works, shall be carried out by the contractor on the same conditions in all
respects including price on which he agreed to do the main work except as hereafter provided.

i) Deviation and Time Extension:
The time for completion of the works shall, in the event of any deviations resulting in additional cost over
the tendered value sum being ordered, will be extended, if requested by the contractor, as follows:

a. In the proportion which the additional cost of the altered, additional or substituted work, bears to the
original tendered value, plus

b. 25% of the time calculated in (a) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.

ii) Extra Items and Pricing:
In the case of extra item(s) which cannot be determined under the Bill of quantities, the contractor may
within fifteen days of receipt of order or occurrence of the item(s), claim rates, supported by proper
analysis, for the work and the Engineer-in-Charge shall within one month of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the
rates so determined.

In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the following para:

ili) Substituted Items and Pricing:

a. If the market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

b. If the market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

I) Foreclosure of contract due to abandonment or reduction in scope of work:

If at any time after acceptance of the tender, HBCSE-TIFR shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried out,
the Engineer- in- charge or competent authority shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he/she might have
derived from the execution of the works in full but which he did not derive in consequence of the foreclosure
of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not
be utilized on the work to the full extent in view of the foreclosure.

i) HBCSE-TIFR shall have the option to take over contractor’s materials or any part thereof either brought
to site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in
or incidental to the work) provided however, HBCSE-TIFR shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For materials taken over or to be taken
over by HBCSE-TIFR, cost of such materials as detailed by Engineer-in- charge shall be paid. The cost
shall, however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

ii) If any materials supplied by HBCSE-TIFR are rendered surplus, the same except normal wastage shall be
returned by the contractor to HBCSE-TIFR at rates not exceeding those at which these were originally
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i)

issued less allowance for any deterioration or damage which may have been caused whilst the materials
were in the custody of the contractor.

Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his/ her
other works, whichever is less. If T & P are not transported to either of the said places, no cost of
transportation shall be payable.

Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent
necessary. The contractor shall, if required by the Engineer-in-charge furnish to him/her books of account,
wage books, time sheets and other relevant documents and evidence as may be necessary to enable him/
her to certify the reasonable amount payable under this condition.

Suspension of work:

i)

i)

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge or Competent Authority,
(whose decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer-in- Charge may consider necessary so as
not to cause any damage or injury to the work already done or endanger the safety thereof for any of the
following reasons:

a.  On account of any default on the part of the contractor or;

b. For proper execution of the works or part thereof for reasons other than the default of the contractor;
or

c. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

a. The contractor shall be entitled to an extension of time equal to the period of every such suspension
PLUS 25%, for completion of the item or group of items of work for which a separate period of
completion is specified in the contract and of which the suspended work forms a part, and;

b. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three
months at a time, except when suspension is ordered, the contractor may after receipt of such order
serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to
which progress has been suspended and if such permission is not granted within that time, the
contractor, if he/she intends to treat the suspension, where it affects only a part of the works as an
omission of such part by HBCSE- TIFR or where it affects whole of the works, as an abandonment
of the works by HBCSE-TIFR, shall within ten days of expiry of such period of 15 days give notice
in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the
suspension as an abandonment of the contract by HBCSE-TIFR, he shall have no claim to payment
of any compensation on account of any profit or advantage which he/she might have derived from
the execution of the work in full but which he could not derive in consequence of the abandonment.
He shall, however, be entitled to such compensation, as the Engineer-in- Charge may consider
reasonable, in respect of salaries and/or wages paid by him/ her to his employees and labour at site,
remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the
contractor provided the contractor submits his/ her claim supported by details to the Engineer-in-
Charge within 30 days of the expiry of the period of 3 months.

K) Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times be
open and accessible to the inspection and supervision of the Engineer-in- charge, his/ her authorised
subordinates in charge of the work and all the superior officers of the Centre or any organization engaged by
the Centre for Quality Assurance and the contractor shall, at all times, during the usual working hours and at
all other times at which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly accredited in writing,
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present for that purpose. Orders given to the Contractor's agent shall be considered to have the same force as
if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or his/her
subordinate officers or the officers of the organization engaged by the Centre for Quality Assurance or to the
Engineer-in-charge or his/ her subordinate officers, that any work has been executed with unsound, imperfect,
or unskillful workmanship, or with materials or articles provided by him/ her for the execution of the work
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be made within twelve months of the completion of the
work from the Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his/ her own charge and
cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his/ her demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate (for non-completion of the
work in time) for this default in such case the Engineer-in-Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge
to be conveyed in writing in respect of the same will be final and binding on the contractor.

Contractor liable for damages, defects during Maintenance (Defect Liability Period):

If the contractor or his/ her working people or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables,
drains, electric or telephone post or wires, area contiguous to the premises on which the work or any part of
it is being executed, or if any damage shall happen to the work while in progress, from any cause whatever or
if any defect, or other faults appear in the work within 12 months after a certificate final or otherwise of its
completion shall have been given by the Engineer- in-Charge as aforesaid arising out of defective or improper
materials or workmanship, the contractor shall upon receipt of a notice in writing on that behalf make the
same good at his/ her own expense, or in default, the Engineer- in- Charge cause the same to be made good
by other workmen and deduct the expense from any sums that may be due, or at any time thereafter may
become due to the contractor, or from his/ her security deposit, or the proceed of sale thereof or of a sufficient
portion thereof.

The security deposit of the contractor shall not be refunded before the expiry of 12 months after the issue of
the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed
whichever is later. Performance guarantee shall be refunded to the contractor after completion of the work
and recording the completion certificate.

M) Contractor to supply tools & equipment’s etc.:

N)

The contractor shall provide at his/ her own cost all materials (except such special materials, if any, as may in
accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, tools &
equipment. In addition to this, appliances, implements, other accessories, ladders, cordage, tackle and
temporary works required for the proper execution of the work, whether original, altered or substituted and
whether included in the specification or other documents forming part of the contract or referred to in these
conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements
of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or
which he is entitled to require together with carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work or materials. Failing his/her so doing, the same
may be provided by the Engineer-in- Charge at the expense of the contractor and the expenses may be
deducted, from any money due to the contractor, under the contract and/or from his/ her security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof.

Lump sum provision in tender:

When the estimate on which a tender is made include lump sums in respect of parts of the work, the contractor
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the
same rates, as are payable under this contract for such items, or if the part of the work in question is not, in
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the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge may at his/ her
discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him/
her under the provisions of the clause.

Termination of contract in case of death:

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-in-
Charge on behalf of the Centre Director, HBCSE shall have the option of terminating the contract without
compensation to the contractor.

Recovery of compensation paid to workmen:

In every case in which by virtue of the provisions of section 12 sub-section (1) of the Workmen’s
Compensation Act. 1923, HBCSE- TIFR is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, HBCSE-TIFR will recover from the contractor the amount of the
compensation so paid; and, without prejudice to the rights of HBCSE-TIFR under Section 12, sub-section (2)
of the said Act, HBCSE shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by HBCSE to the contractor whether under this contract or otherwise.
HBCSE shall not be bound to contest any claim made against it under section 12, sub-section (1) of the said
Act, except on the written request of the contractor and upon his/ her giving to HBCSE full security for all
costs for which HBCSE might become liable in consequence of contesting such claim.

Ensuring payment and amenities to workers if contractor fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act,
1970 and of the contract labour (Regulation and Abolition) Central Rules, 1971, HBCSE is obliged to pay
any amounts of wages to a workman employed by the contractor in execution of the works, or to incur any
expenditure in providing welfare and health amenities required to be provided under the above said Act and
the Rules, under Clause 19 H or under the Central Government Contractor’s Labour Regulations, or under the
rules framed by Government from time to time for the protection of health and sanitary arrangements for
workers employed by the contractors, HBCSE will recover from the contractor the amount of wages so paid
or the amount of expenditure so incurred; and without prejudice to the rights of HBCSE under Section 20,
sub- section (2) and Section 21, sub-section (4) of the contract labour (Regulation and Abolition) Act, 1970,
HBCSE shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit
or from any sum due by HBCSE to the contractor whether under this agreement or otherwise. HBCSE shall
not be bound to contest any claim made against it under Section 20, subsection (1) and section 21, sub-section
(4) of the said Act, except on the written request of the contractor and upon his/ her giving to HBCSE full
security for all costs for which HBCSE might become liable in contesting such claim.

Labour laws to be complied by the contractor:

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue
to have a valid license until the completion of the work. The contractor shall also abide by the provision of
the Child Labour Prohibition & Regulation) Act-1998. The contractor shall also comply with the provisions
of the building and other Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the
building and other Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall attract the
penal provisions of this contract arising out of the resultant non execution of the work.

Minimum wages act to be compiled with:

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition)Act, 1970 and rules framed thereunder and other labour laws affecting contract
labour that may be brought into force from time to time.

Settlement of Disputes & Arbitration:

Any dispute arising from this contract will be referred to two arbitrators one to be appointed by you and one
by us. The two arbitrators, in the event of their disagreement will appoint an Umpire. The decision of the
Umpire shall be final and binding. The arbitration will proceed as per Indian Arbitration Act, 1940, as
amended up to date. Mumbai city will be the jurisdiction for the settlement of all court/ arbitration and related
matters.
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U) Confidential Information:

The specifications, proto-type, samples and such other information furnished to the contractor relating to
the supply/ work, sub-systems/ equipment etc. are to be treated as confidential which shall be held by the
contractor in confidence and shall not be divulged to any third party without the prior written consent of the
Centre. The contractor, therefore, binds himself/ herself, his/ her successors, heirs, executors, administrators,
employees and the permitted assignees or such other persons or agents directly or indirectly concerned with
the work / supply to the confidential nature of the drawings, specifications, proto-type samples etc. It is a
further condition of the contract that the contractor shall not, without prior written permission from the Centre,
transmit, transfer, exchange, and gift or communicate any such confidential information, and also the

component, sub assembly, products, by-products.
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SECTION 7: SPECIAL CLAUSES OF CONTRACT

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same
shall be considered as an extension and not limitation of the obligations of the contractor. In case of any discrepancy
between Special clauses of contract and the General clauses of contract, these Special clauses shall take precedence
over the General clauses of the Contract.

A)

B)

©)

D)

E)

F)

Sequence of work:

The contractor shall execute the work as per the sequence given by the Engineer-in- Charge from time to time
so that all other items of the work to be executed by other agencies are completed progressively along with the
main work.

Co-operation and Co-ordination with other contractors:

The contractor will carry out the entire work in a planned manner by co-ordinating his/ her work with other
contractors, who will be simultaneously carrying out work in the same area and also co-ordinate in connection
with the position of various fixtures, inserts, embedment and other allied work connected with the completion
of the building / subject work. In case of any dispute between the contractors engaged on the same work,
decision of the Engineer-in-Charge shall be final and binding.

Operations and storage areas:

All operations of the contractor shall be confined to areas authorised by the Engineer-in-Charge and storage
of materials shall be over the areas specially indicated by the Engineer-in-Charge. The contractor shall be
obliged to keep the premises in hygienic conditions by proper drainages of the area provided with suitable
approaches throughout the period of contract. He/she shall rectify all damages caused to the property within
the areas thus allotted. The contractor should provide Storage box for the working personal at his/ her
own cost with lock and key arrangement. The box can be placed at approved location by Engineer-In-
Charge.

Traffic interference & inconvenience to the public:

The contractor shall so conduct his/ her operations as to interfere as little as possible with the traffic/public.
The contractor shall take all precautionary and other measure, such as providing warning signals, temporary
diversion etc. as directed by the Engineer-in-Charge. The contractor shall not deposit materials anywhere at
work site which will seriously cause inconvenience to the public. The Engineer-in-Charge may require the
contractor to remove any materials which are considered to be a danger or inconvenience to the public or cause
them to be removed at the contractor’s cost.

The contractor shall exercise full care to ensure that no damage is caused by him/ her or his/ her workmen,
during the operation to the existing water supply and power lines. The cost of any such damage and risks
arising out of this shall be entirely borne by the contractor.

Supply of Electricity:

Electricity shall be supplied to the contractor by HBCSE free of cost subject to the following conditions:

i) The Source of Power Supply will be given at one point. All other arrangements have to be made by the
Contractor.

ii) The Contractor(s) shall make his/ her/ their own arrangement of electricity connection and laying of
connection from existing main of source of supply as directed by Engineer-In-charge.

iii) HBCSE do not guarantee to maintain uninterrupted supply of electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at his/ her/ their own cost in the
event of any break down in the government electricity mains so that the progress of his/ her/ their work is
not held up for the want of the same. No claim of damage or refund will be entertained on account of such
break down.

Tendered rates to cover overheads and profit:
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G)

H)

The rates quoted shall also cover the cost of necessary protection including labour, materials and equipment
to ensure safety and protection against risk or accident, compensation for injury to life and damage to property
if any, caused by the contractor’s operations connected with this work. The rates shall be firm and shall not be
subject to change due to variations during the entire period of execution of the work in cost of materials, labour
and conditions, or any other conditions. No separate claim on this account will be entertained by HBCSE.

Unless otherwise stated in bill of quantities, rates for item quoted by the tenderer should be for the complete
work including supply and fixing with all materials and should be for all heights and depths, lifts and leads,
lengths and widths involved in the work.

The contractor when called for by the Centre should furnish detailed rate analysis in support of the rates quoted
by him/ her against each item of the tender. The Centre reserves the right to utilize the analysis thus supplied
in settling the rate of any deviations or claims arising in this contract.

Claims against the contractor:

Whenever any claim against the contractor for the payment of a sum or money arises out of or under the
contract, Centre shall be entitled to recover such sum by appropriating in part or whole, the security deposit of
the contractor and to sell any Government promissory notes etc. forming the whole or part of such security. In
the event of the security deposit having been taken from the contractor, the balance or the total sum
recoverable, as the case may be, shall be deducted from any sum then due or which at any time thereafter may
become due from the contractor, under this or any other contract with the Centre. Should this sum be not
sufficient to cover the full amount recoverable, the contractor shall pay the Centre, on demand the balance
remaining due.

The Centre shall have the right to cause an audit and technical examination of the work and the final bill of
the contractor including all supporting vouchers, abstracts etc. to be made after payment of the final bill and if
as a result of the due audit and technical examination any sum is found to have been over paid in respect of
any work done by the contractor under the contract or any work claimed by him/ her to have been done under
the contract and found not have been executed, the contractor shall be liable to refund the amount of the over
payment and it shall be lawful for the Centre to recover the same from him/ her in the manner prescribed above
or in any other manner legally permissible and if it is found that the contractor was paid less than what was
due to him/ her under the contract in respect of any work executed by him/ her under it, amount of such under
payment shall be duly paid by the Centre to the contractor.

Urgent repairs:

If by reason of any accident or failure or other event occurring to or in connection with the work or any part
thereof either during the period of maintenance, any remedial or other work or repair shall in the opinion of
the Engineer-in-Charge be urgently necessary for security and the contractor is unable or unwilling, at once,
to do such work or repair, the Engineer-in-Charge may be his/ her own or other workmen do such work or
repair as he may consider necessary. If the work or repair so done which in the opinion of the Engineer-in-
Charge, the contractor was liable to do at his/ her own expenses under the contract and all cost and charges
properly incurred by the Engineer-in-Charge in so doing shall on demand be paid by the contractor or may be
deducted from any sum due or which may become due to the contractor provided always that the Engineer-in-
Charge shall soon after the occurrence of any such emergency as may be reasonable, practicable, notify the
contractor thereof in writing.

Security regulations:

The contractors have to follow strictly the regulations of the Centre at the work site regarding entry of
personnel, material etc. and any other regulation that might be enforced from time to time. All materials and
articles brought by the contractor to the work site shall have to be declared at the security gate. Similarly, no
materials shall be taken out from the Centre premises without proper gate pass, which will be issued by the
Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor’s materials
in vehicles and trucks shall be done in the presence of Centre personnel.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-
in-Charge, the contractor will have to make application to the Security Department also and keep them
informed well in advance. The contractor, his/ her agents, representatives, workmen etc. and his/ her materials,
carts, trucks or other means of transport etc. will be allowed to enter through and leave from such point of
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J)

entry/exit at such times, the authorities in-charge of the area, at their sole discretion, may permit. The
contractor, his/ her agents and representatives are required to be in possession of the individual identity / muster
cards or passes. The muster cards or passes are examined by the security staff at the time entry / exit inside the
campus area.

The contractor, his/ her agents, representatives, workmen shall strictly observe the orders pertaining to
prevailing fire precautions. In addition to the above, other security regulations as may be imposed by the
Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor and his/ her
workmen, in addition to the above. Any breach of above security regulations and rules in force from time to
time will be viewed seriously.

No claim whatsoever will be entertained by the Centre on account of the observation of the Security
regulations.

To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor to
take prior approval and request for a valid GATE PASS for any such material.

K) No waste material shall be left over during the repair works under each item on any day.

L) HBCSE will not provide any space at site for worker hutments.
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SECTION 8: SCOPE OF WORK & BILL OF QUANTITIES

10.

11.

12.

SITC of AC units, Condenser units should be installed so as to maintain the unit in level and indoor unit / FCU
maintaining the level, decorum & sufficient distance from the wall.

The Bidder should quote rate per meter for copper tubing (section and liquid line), power cable and drain
pipeline. However, the standard length of 3.0 meters per AC unit will be deducted from the total quantity
copper tubing and cabling and standard Iength of 3.0 meters per AC units will also be deducted from the total
quantity of drain piping.

Contractor has to make his/ her own arrangements of tools, plant, Labour, equipment, transport, etc., required
for the work.

All Safety considerations in design and manufacturing for safe operation & maintenance and safe practices
during installation at site shall be in the scope of the BIDDER. Cost towards accomplishing the same shall be
included in the BID price and no extra claim shall be entertained later.

The HBCSE Engineer shall have the power:

a) To reject any equipment or parts submitted, as not being in accordance with the specification.

b) To reject the whole/part of the items/ materials/ equipment’s tendered for inspection, if after inspection of
such portion thereof, as he may in his/ her discretion think fit, he is satisfied that the same is unsatisfactory;
and

c) To mark the rejected items / materials or parts with a rejection mark so that it may easily be identified if
re-submitted.

Any alteration or addition to the scope of work will be communicated to the Contractor and the Contractor
shall carry them out as per the directions of Engineer-In-Charge.

All sundry equipment, fittings, assemblies, accessories, hardware items, foundation bolts, supports,
termination lugs for electrical connections, cable glands, junction boxes and all other items which are useful
and necessary for proper assembly and efficient working of the various equipment and components of the work
shall be deemed to have been included in the tender, irrespective of the fact whether such items are specifically
mentioned in the tender or not. Refrigerant pipe lengths, area of duct, size of the damper given in the technical
specifications are approximate. It may slightly vary depending upon the site conditions. Payment will be made
at actual as per the unit rate given in the suppliers offers.

Refrigerant pipe lengths, given in the technical specifications are approximate. It may slightly vary depending
upon the site conditions. Payment will be made at actual as per the unit rate given in the suppliers offers.

The entire work of installation shall confirm to sound engineering practice. The entire installation shall
be such as to cause minimum transmission of noise and vibration to the building structure.

Care shall be taken by the Contractor during execution of the work to avoid damage to the building. He shall
be responsible for repairing all such damages and restoring the same to the original finish at his/ her cost. He
shall also remove all unwanted and waste materials arising out of new AC systems installation from the site of
work from time to time.

SAFETY & SECURITY:

The Contractor will be responsible for the safety and security of all their workmen and staff and will ensure to
maintain necessary records for payment and other details as per the prevailing Procedures and Acts. Contractor
will be fully responsible for any personal injury, accident, death of his/ her personnel and shall take proper
precautions against any such loss or damages.

GUARANTEE/ WARRANTY:

Minimum of One Year onsite comprehensive warranty to be provided for entire system after issue of final
completion certificate. Compressor shall have minimum warranty of Ten Years after issue of final completion
certificate. PCB (IDU & ODU) shall have minimum warranty Five Years after issue of final completion
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certificate. Any parts found defective during the guarantee/warranty period shall be replaced by the Contractor
with Genuine parts without any other charge whatsoever. The services of the Contractor’s personnel, if
requisitioned during this period for such work, shall be made available free of any cost to the Centre. The
Contractor shall depute his/ her representative to the site within 48 hours of notification of defects by the
Centre. A guarantee certificate to this effect should be forwarded to HBCSE with your invoice.

SPECIAL CONDITIONS OF CONTRACT
A) Completion of work

B)

©)

The work shall be deemed to have been completed after the fulfillment of the following:

1. Physical completion of installation of A.C.s including successful trial run of A.C. system by the Contractor
for a period of minimum 8 (Eight) hours of running, during that period in the presence of HBCSE
representative & Contractor representative together.

2. Successful completion of final performance cum capacity test to be done as per the Centre standards in the
presence of HBCSE representatives.

i) Initial acceptance testing
After completion of trial run, the unit shall be subjected to initial acceptance testing as per standards
of the Centre. This testing shall be conducted jointly by the HBCSE representative and Contractor
representative. A list of all defects and discrepancies shall be prepared during the test.

ii) Final performance cum capacity test
This test shall be conducted jointly by the HBCSE representative and Contractor as per standards of
the Centre. Necessary record of the supply voltage, currents drawn by the machines, standing and
running pressure of low / high side, protections and set points in microprocessor-based controller etc.
may jointly be made.

iii) The Centre reserves the right to operate all equipment in operating condition whether or not such
equipment has been accepted as complete and satisfactory. Repairs and alteration shall be made at such
time as directed by the Engineer-in- charge.

iv) Operation
The Contractor will provide staff for trial run of A.C system in a single shift of minimum 8 Hrs. for
the Final Acceptance Test. No extra payment for this operation will be reimbursed to the firm by the
Centre. The staff will work under the supervision of the Centre officers for proper operation.

MAINTENANCE:

The Contractor shall provide free maintenance through OEM only for a period of 12 months after completion
of final performance cum capacity test by the Centre and attend to any defects that may arise in operation of the
AC system during this period.

Total 4 numbers (On quarterly basis) of comprehensive free services along with water services should be
provided for the AC unit (IDU & ODU) for the one year, applicable from the date of commissioning.

TRAINING OF DEPARTMENTAL PERSONNEL:

The Contractor shall arrange to impart the training to the departmental personnel on the following aspects prior
to provisional takeover of the units without any extra cost to the Centre: -

i) Operation of AC units.

ii) Adjustments of settings for controls and protection devices.

iii) Preventive maintenance.
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BILL OF QUANTITIES

(Part-1)

Sl

No.

Description of Items

Unit

ot Rate Amount
Y (Rs.) (Rs.)

1.0

Supply of Hi- Wall Mounted Split Air Conditioners 5
BEE Star Rating (Efficient & Tropical Inverter type)
unit of 2.00 Tr. capacity with green refrigerant and
having 100% copper condenser coil and must also
satisfy the following all Technical Specifications:

Technical specifications-

1) Advanced Hyper Tropical Product Design
(55 Degree Celsius), Compressor type-
Advanced Hyper Tropical Twin Rotary

2) Rated ISEER kwh/kwh- 5.00

3) IDU Fan Speed Control level 5, Powerful
mode, 1DU weight 12.5 kg.

4) IDU Noise Level-Quiet-dB(A) 30

5) Double Swing Automatic-3D Airflow (18/24),
15m Coanda Airflow (18/24)

6) Wireless LAN (Optional)

7) Energy Saving with Human Sensor

8) 5 Year Warranty Inverter PCB & Silicon
Coated PCB for long life

9) Standard Cooling at 100% Capacity- 7,040
watts or more and Standard Cooling at 50%
Capacity- 3,520 or more.

10) Operating Voltage Range 155V-280V

11) Refrigerant Type - R32

12) Moisture Removal I/H - 2.7

AC Make: — O General/ Mitsubishi or other standard
approved equivalent.

Note: Specify the -

Make-

Model No.

Nos.

4.00

Total

GST@ 28%

Part-1 Total

PART-I11

1.0

Standard Installation with Gas Top up

Supply, Fixing, installation, testing and commissioning
of 2-Ton, 5 BEE star rated, Advanced Efficient and
Hyper Tropical Inverter type, wall Mounting Split Air
conditioning systems at proper position and height as
per manufacturer's specifications, including refrigerant
gas top up (if required). All as per instructions and
directions of Engineer-In-Charge.

Nos.

4.00
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2.0

Refrigerant Copper piping (Thermal Insulated)
Supplying, installing, fixing & testing of hard 100%
copper refrigerant piping between indoor and outdoor
for gas (suction and liquid), complete with bends if any,
using proper tools without any brazing between indoor
to outdoor unit connection and as per AC unit
manufacturer specifications. All the copper piping
should be covered with the insulation of 9mm thick
Nitrile rubber casing and white monsoon taping. The
piping system should be supported at every 1.75 M.
distance with non-rust Gl saddle clamps with S.S.
Screws or as per site conditions. Including all material,
wastage, labour, tools, etc. All as per instructions and
directions of Engineer-In-Charge.

Copper pipe make: Mandev/ Mexflow/ Total line or
other standard approved equivalent.

Nitrile rubber Insulation make: Acoflex/ Armaflex/
K-Flex or other standard approved equivalent.

Rmt.

35.00

3.0

Core Cutting

If required Providing & making size of 4’° dia core
cutting on RCC/ Masonry surfaces using Core cutting
machine, including labour, tools and accessories
necessary, at all heights including scaffolding wherever
required. Complete all as per instructions and directions
of Engineer-In-Charge.

Nos.

04.00

4.0

Drain Pipe (Thermal Insulated)

Supply, Fixing and testing of Drain water pipe line of
25/32mm- dia. CPVC of approved make with all
necessary fitting’s accessories, coupler, elbows, tees,
wall sleeves, Gl saddle clamps and screws with water-
proof grouting compound to the walls the machines
should be such that the drain water from the machines is
drained through this piping easily without any leakage
and stagnation in the conduits, including material,
wastage, tools, insulation with Super lone/Nitrile rubber
9mm. thick to the drain etc. Complete all as per
instructions & directions of Engineer-In-Charge.

Drain pipe make: Supreme/ Ashirvad/ Astral/ prince or
other standard approved equivalent.

Rmt.

40.00

5.0

Communication cable

Supply, Fixing and Installation of 4 Core 2.5 Sg.mm ISI
standard Copper connection cable of approved make to
communicate from Outdoor Condensing unit to Indoor
Control Panel copper connection cable of approved
make, proper terminations on both sides using approved
standard lugs. Cables should be carried through PVC
conduits, no joint should be in the cables, flexible
conduits as per suitable conditions on site. Complete all
as per instructions & directions of Engineer-In-Charge.

Make: - Polycab/ Havells or other standard approved
equivalent.

Rmt.

45.00
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6.0

MS Fabricated Stand

Supply, Installation and Commissioning of the Heavy-
duty MS using 50X50X6 mm thick L- angle for outdoor
unit duly painted with primer and two coats of black
epoxy paint, fabricated table top making stand size (H x
W x D) (15°x36°’x16’”) with Rubber pad as per site
requirement/design. Including all labour, transport etc.
Complete all as per instructions & directions of
Engineer-In-Charge.

(Outdoor unit size in mm Approx. H-542, W-789, D-
290).

Make: -TATA/JSW/Jindal or other standard approved
equivalent.

Nos.

04.00

7.0

SITC of flushing of all copper piping installations with
Nitrogen for leakage testing. Complete leak testing the
system with pressurized for 24 hrs. and check for any
drop and proper evacuation is must for non-condensable
gases, and moisture in the systems has to be removed to
avoid ill effect on the systems. Complete. all as per
instructions & directions of Engineer-In-Charge.

Nos.

04.00

Total Rs.

GST@ 18%

Part -1l Total

Grand Total Part-1 +Part-11 including GST

Amount in Words: Rupees

only.

NOTE: Any other material makes to be used will require a prior approval of Engineer-In-Charge. In case the
material delivered on site, gets rejected in terms of non-approved make and guality, no any payment will be made
for the same.
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ANNEXURE- I

APPLICATION FORM
(On Company’s Letterhead)

Date:
To,
The Centre Director,
Homi Bhabha Centre for Science Education, TIFR, V. N. Purav Road Mankhurd, Mumbai — 400088.

Sir,

1. Being duly authorized to represent and act on behalf of
................................................................................................................................... (hereinafter referred to as “the
Applicant”) and having reviewed and fully understood all the pre-qualification information provided, the undersigned
hereby applies to be pre-qualified by yourselves as a tenderer for award of work(s) for Supply, Installation, Testing and
Commissioning of 4 No’s of 2 Tons Advanced Efficient and Hyper Tropical Inverter Type Split Air- Conditioners For
‘Scientific E-Material Production Facility(Studio room)’ at HBCSE-TIFR as per specification attached.

2. Attached to this letter are copies or original documents defining:

(a) the applicant’s legal status

(b) the principal place of business

(c) the place of incorporation (for applicants who are corporations) or the place of registration and thenationality of the
owners (for applicants who are partnerships or individually owned firms)

(d) Annexure no. Il to X

3. Your Centre and its authorized representatives are hereby authorized to conduct any inquiries or investigations to verify
the statements, documents and information submitted in connection with this application, and to seek clarification from our
bankers and clients regarding any financial and technical aspects. This letter of application will also serve as authorization
to any individual or authorized representative or any institution referred to in the supporting information, to provide such
information deemed necessary and requested by you to verify statements and information provided in this application, or
with regard to the resources, experience, and competence of the Applicant.

4. Your Centre and its authorized representatives may contact the following persons for further information on general,
personnel, technical and financial enquiries.

Details Contact 1 Contact 2

Name

Contact No.

E-mail

5. This application is made with the full understanding that:

(a) Bids submitted by applicants will be subject to verification of all information submitted at the timeof bidding

(b) I have checked all terms & Conditions and all the clauses included in this contract document, I accept to abide and follow
to conditions. | also understand that failing to satisfy the above the contract may lead to the cancellation of this contract
and forfeiture of the Performance Guarantee with Security Deposit.

(c) Your Centre reserves the right to:

i. Amend the scope and value of the contract / bid under this project; in such event, bids will only be called from pre-
qualified bidders who meet the revised requirements; and

ii. Reject or accept any application, cancel the pre-qualification process, and reject all applications without assigning reasons
or incurring any liability thereof; and

(d) Your Centre shall not be liable for any such actions and shall be under no obligation to inform the applicant.

6. The undersigned declares that statements made and the information provided in the duly completedapplication are true

and correct in every detail.

Signed and sealed, Name .............oooiiiiiiiiiiiiie

For and on behalf of ... ... i,

ANNEXURE - 11
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CONTRACTOR

DETAILS

(If any details are not relevant the bidder can write N.A. in front)

Sr.No Description Details

1. Name of tendering company/ firm

2. Name of directors

3. Full particulars of office

A Address

B Telephone no.

C E-mail address

4. Bank details

A Bank name & address:

B Account type:

C Account no:

D IFSC code:

E Email address:

5. Registration details :

A PAN NO. (attach copy of proof)

B GST REGISTRATION NO.(attach copy of proof)

C E.P.F. REGISTRATION NO.(attach copy of proof)

D E.S.I. REGISTRATION NO. —(attach copy of
proof)

6. The Bidder should have the Registered /Branch
Office inMumbai/ Navi Mumbai/ Thane areas.
(attach copy of proof)

7 The Bidder should be a company registered under
the Companies Act, 2013 (attach copy of proof)

8 Bidder should provide copy of the License under
Contract Labour (Regulation and Abolition) Act.
(attach copy of proof)

9 The Bidder should possess valid ISO - 9001

certification. Copy of certificate has to be attached
with the Technical Bid. (attach copy of proof)

Page 30 of 38

Signature and seal of Authorized Signatory of bidder

Seal and Signature of the Bidder




ANNEXURE - 111
FINANCIAL CAPABILITIES

Financial Year

Annual Turn Over in Indian Rupees (or equivalent to IndianRupees)
as per Audited Balance Sheet

2021-2022 Rs.
2022-2023 Rs.
2023-2024 Rs.

NOTE: The above data is to be supported by audited balance sheets and to be submitted with tender

documents.

(Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited
Balance sheet should mention the membership number of chartered accountant issued by ICAI along with full

address.)

Signature and seal of the Authorized Signatoryof the bidder
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ANNEXURE -1V

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last Five years ending last day of month previous to the one in which applications are invited)

SI.

No.

Name of work /
Project and
Location

Owner or
sponsoring
organization

Cost of
Work
in
Lakhs

Date of
commencement
as
per contract

Date of
completion

Name and address/

telephone number of

officer to whom Remarks

reference may be
made

NOTE: Please attach supporting documents (completion certificates along with order copies) for the above
information.

Signature and seal of the Authorized Signatory of the bidder
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ANNEXURE - V

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Year

Name of
the work

Name of the
Client, with
Address

Title of the
court
Case/

Arbitration

Detail of the Status
Court/ Pending/
Arbitrator Decided

Disputed Amount
(Current Value,
the equivalent) in
case of Court
Cases/
arbitration

Actual Awarded
Amount (Rs) in
decided Court
Cases/
arbitration

Signature and seal of Authorized Signatory of bidder
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ANNEXURE - VI

LIST OF WORKS IN HAND

Name of work Name & address of the | Value ofthe | Completion |Position of the] Remarks
establishment under |work in Lakhs|time as per the] works in
whom the work is being contract progress
executed
1 2 3 4 5 6

Signature and seal of Authorized Signatory of bidder
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ANNEXURE -VII

CERTIFICATE FOR SITE INSPECTION
(To be submitted on Company’s Letter Head)

Certified thal We.....ooit i e e e (Name of bidder)
00700 01 £ (name of Bidder firm) have
visited the site on dated ................ and assessed the nature and amount of work involved before submitting our

offer. We will be able to complete the works within the stipulated time and also certified that we will be able to
supply the material/executing the work as per specification to suit the site conditions.

Signature of bidder with Seal &Date
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ANNEXURE-VIII

FORM OF AGREEMENT
(To be submitted after issue of WO on Rs.100 Stamp paper)

This Agreement is made on the day of 2024 between Tata
Institute Of Fundamental Research (HBCSE-TIFR), Mumbai for the entering into work(s) for Supply,
Installation, Testing and Commissioning of 4 No’s of 2 Tons Advanced Efficient and Hyper Tropical
Inverter Type Split Air- Conditioners For ‘Scientific E-Material Production Facility(Studio room)’> at Homi
Bhabha Centre for Science Education (HBCSE), V. N. Purav Marg, Mankhurd, Mumbai - 400088,
Mabharashtra, India’ as per the document (hereinafter called "The Employer") who enters into this Agreement of
the one part and M/s (herein after called "The
Contractor") of the other part..

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz.
("the Works™) and has accepted a
Bid by the Contractor for the execution and completion of the works and the remedying of any defects therein.

Now this Agreement witnessed as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned tothem in
the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement,viz:

(@) The Letter of Award;

(b) The said Bid;

(c) The General and Special Conditions of Contract;

(d) Prequalification document

(e) Instructions to Bidders and Specific Conditions of Contract;

(f) The Specification;

(9) Scope of Work

(h) The Price Bid

(i) Annexures

(i) Any other relevant documents referred to in this Agreement or in the aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein
in conformity in all respects with the provisions of this work.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein the Contract Price or only such other sums as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and yearfirst before
written. Signed, Sealed, and Delivered by the Said.

Binding Signature for and on behalf of HBCSE-TIFR-Mumbai

Binding Signature of Contractor

In the presence of
Witness (1):

(Name & Signature)
Witness (2):

(Name & Signature)
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ANNEXURE -IX

PROFORMA FOR PERFORMANCE BANK GURANTEE
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
(To be submitted after issue of WO)

1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The HBCSE-
TIFR”) having agreed under the terms and conditions of Work Order No. ........coiiiiiiiiiiiiiiieeea,

Dated............ made between HBCSE-TIFR and M/s
.......................................................................................................... (hereinafter called “the said Contractor{s}”) for the

L0} <O
(hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank Guarantee for
RS.oovviiiiii, RUP S ..ttt ettt ettt e e e et e et et et et e only), as a
security / guarantee from the contractor(s) for complianceof his obligations in accordance with the terms and conditions in
the said WOrk OFder, We........o.oviiiriiieiniiiii e (Indicate the name ofthe Bank) (hereinafter
referred to as “the Bank”)hereby undertake to pay to the HBCSE -TIFRan amount not exceeding Rs.

......................... (RUPEES ottt e e e et eer e e e e eaene e e eeenc0NDY)ON
demand by the HBCSE-TIFR.

2. i (indicate the name of Bank) do hereby undertake to
pay the amounts due and payable under this guarantee without any demur, merely on a demand from the HBCSE-TIFR stating
that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs....... S0 . RUPEES ...... 0 L R L eeeiaeaen . B only).

3. We, the said bank, further undertake to pay to the HBCSE-TIFR any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment somade by us under this bond shall be a valid
discharge of our liability for payment thereunder and the Contractor(s)shall have no claim against us for making such payment.

4 WeN............. 00 WS ... TGN ... e . (indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of
the said Work Order and that itshall continue to be enforceable till all the dues of the HBCSE-TIFR under or by virtue of the
Work order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the HBCSE-TIFR
certifies that the terms and conditions of the said Work Order have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this guarantee.

5. WEEEL. ........ IS cwrrrmn U ISR ..ooxnndUOF SRR . .. . ... (indicate the name of Bank) further agree with the
HBCSE-TIFR that the HBCSE-TIFR shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance
by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by
the HBCSE-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the
said Contractor(s) or for any forbearance, act of omission on the part of the HBCSE-TIFR or any indulgence by the HBCSE-
TIFR to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

T W, i I ... (indicate the name of Bank) lastly undertake not
to revoke this guarantee except with theprevious consent of the HBCSE-TIFR in writing.

8. This guarantee shall be valid up to.........ccccoovvivcineinn, , unless extended on demand by HBCSE-TIFR. Notwithstanding
anything mentioned above, our liability against this guarantee is restricted to Rs. .............c.oee.. (Rupees
.................................................................................................................. only) and unless a claim in
writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our
liability under this guarantee shall stand discharged.

Signed and sealed
Dated the .......... day of coooveeee 2024 f0r . vt e veennn (indicate the name of Bank)

* * (Note: The Letter of Intent shall form part of the Agreement)
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ANNEXURE -X

BID SECURITY DECLARATION (EMD)
(To be submitted on Company’s Letterhead)

Date:

To,

Centre Director,

Homi Bhabha Centre for Science Education — TIFR,
V. N. Purav Marg,

Mankhurd, Mumbai - 400088.

Tender No.

I/'we have gone through the tendering conditions pertaining to the Tender and General Conditions of
Contract, Special Conditions of Contract and Additional Conditions of Contract, if any.

We, the undersigned, declare that:

I / We understand that, as per terms and conditions of tender, bids must be supported by a Bid Security Declaration
In lieu of Earnest Money Deposit.

I / We hereby accept that 1 / We may be disqualified from bidding for any contract with you for a period of (03)
Three years from the date of disqualification as may be notified by you if,

I. 1am/We are in a breach of any of the obligations under the bid conditions, or

Il. I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid validity period
specified in the form of Bid or extended period, if any.

I1l. On acceptance of our bid by HBCSE, I/we failed to deposit the prescribed Performance Bank Guarantee or
fails to execute the agreement or fails to commence the execution of the work in accordance with the terms
and conditions and within the specified time.

Signature of bidder with Seal &Date

Name & designation of the authorized person signing the Bid-Securing Declaration Form:

Duly authorized to sign the bid for and on behalf of: (complete name
of Bidder firm)

Dated on day of month, year.

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the
Joint Venture that submits the bid).
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