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 Ref : HBC/PUR/PUBLIC TENDER 21/2025                                                                               Date :  March 06, 2025     

Tender documents can be downloaded from HBCSE website: www.hbcse.tifr.res.in/tenders or 

https://eprocure.gov.in/epublish/app 

 

Tender should reach us before or on March 26, 2025 by 14.30 PM  (BID DUE DATE) 

 

Tender (Technical bid only) will be opened on :  March 26, 2025 at 15.30 PM.  

 

Tender (Financial bid only) will be opened on – The date and time of opening of Financial bids will be conveyed to the 

Technically suitable bidders through Telephone or Email 

 

Contract Period: One twenty (120) Days after the date of issue of Work Order/ LOI/ PO or date of 

completion of Handing Over taking over process whichever is latest. 
 

Bids under Two Bid System are invited on behalf of Centre Director, HBCSE Mumbai for award of contract for 

‘Replacement of Telephone Main Distribution Frames (MDF) and Cabling in Main Building at HBCSE’. The 

details of the tender including the scope of work, technical specification, drawings (if applicable) etc. is given in this tender 

document. All the prospective bidders are requested to go through the tender document before submitting their bids. 

 

The tender should be submitted sealed envelopes duly super scribed with our Tender Enquiry No .and Due date and with 

the heading ‘Replacement of Telephone Main Distribution Frames (MDF) and Cabling in Main Building ‘at 

HBCSE’ in bold letters, addressed to the Head Administrative Operations, Homi Bhabha Centre for Science 

Education, V.N. Purav Marg, Mankhurd, Mumbai-400088. 

 

Quotation sent by hand delivery/courier are to be deposited in the Tender Box kept at the Main Gate after obtaining stamp, 

date and signature of the Security Officer, HBCSE 

 

To assess the nature of job, bidder must visit the HBCSE site before bidding. Bidder may seek prior appointment for site 

visit. The contact person is Shri. Banda. Srikanth (Tel No. 25072121/25072100, Email: banda@hbcse.tifr.res.in). 

Tenders to be sent to:     

Head, Administrative Operations 

Homi Bhabha Centre for Science Education 

V. N. Purav Marg, Near Anushakti Nagar Bus Depot, Mumbai – 400 088. 

 

Bids sent by Fax/email shall be rejected straightway. The Centre reserves the right to accept/ reject the proposal either in 

part or in full without assigning any reasons. 

 

 

 

 

Head, Administrative Operations 

 

 

For and on behalf of Centre Director, HBCSE 

 

 

 

 

 

REPLACEMENT OF TELEPHONE MAIN DISTRIBUTION FRAMES 

(MDF) AND CABLING IN MAIN BUILDING AT HOMI BHABHA 

CENTRE FOR SCIENCE EDUCATION, TIFR, MANKHURD,  MUMBAI.  

Estimated Cost = Rs. 

7,39,506 /- (Incl. GST) 

  

Earnest Money Deposit (EMD): Rs. 14,790/- 
(Rupees Fourteen Thousand Seven Hundred Ninety only) by way of Demand Draft in favour of “HBCSE” 
payable at Mumbai.  Alternatively, this amount can be remitted by bank transfer. The details are as follows: 

HBCSE-TIFR Non Plan A/C, Account No.:1038019943 Bank Address: Central Bank of India Jigna Apartment,  
Sion-Trombay Road, Mankhurd, Mumbai – 400 088 IFSC Code: CBIN 0282523. 

     SECTION 1: NOTICE INVITING TENDER 
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SECTION 2: PRE-QUALIFICATION/ELIGIBILITY CRITERIA 
 

     Bidders are required to comply with the following eligibility criteria. 

 

a. Registration /empanelment /worked in past with Government organizations like CPWD, MES, Railways, State PWDs 

etc. / Semi Government organizations, PSUs etc. / reputed private organizations in appropriate class and having 

experience in execution of similar nature of works. 

b. The contractor should have zonal office in Mumbai/ Navi Mumbai/ Thane and nearby areas. 

c. Annual turnover as per ITCC or profit & loss statement for the last 5 years. Average annual turnover for the last 3 

financial years should be at least Rs. 7,39,506/- not having incurred any loss in more than 2 years during last 5 years 

ending 31 March,2024. 

d. The Bidder should be either a Proprietor/Partnership/Public/Private Company or a Government approved contractor of 

the same in India & relevant papers such as copies of original documents defining constitution or legal status, or 

Certification of Incorporation, Memorandum/Articles of Association etc. to be provided as a supporting document.  

e. Experience of having successfully completed the following works (during last Three years ending 31 March,2024): 

i. One similar order not less than Rs.5,91,605/-; Or 

ii. Two similar works completed costing not less than Rs.4,43,704/- each; Or 

iii. Three similar works completed costing not less than Rs.2,95,802/- each  

A) Similar works shall mean Replacement of Telephone Main Distribution Frames (MDF) and telephone cabling 

for main building of old devices and misc. works of BOQ mentioned magnitude of quantities. The quality & satisfactory 

performance of the submitted work will be verified by HBCSE technical team if required by inspecting the said work. 

 

 Notes:  

1. The above (Pre-qualification criteria) should be supported by relevant documentary evidence like copies of work orders 

and completion certificates issued by clients indicating the detailed scope of work covering the above aspects, value of 

work, completion/commissioning dates etc., in support of meeting all the qualification criteria given as above. 

2. Relaxation may be provided from the above-mentioned pre-qualification criteria for the firms registered under MSME 

/ NSIC. The decision of Centre in this regard will be final and binding. 

3. The certificates submitted, as evidence of works executed for private organization should be accompanied with TDS 

certificates. These certificates in addition to the certificates issued by the organization shall form the basis for 

considering experience of work executed for private organization. 

4. The offers of the Bidders not meeting the pre-qualifying requirements and not producing supportive documents are 

likely to be rejected. 

5. HBCSE reserves the right to verify the documents/ information submitted or inspect the installation done. The Bidder 

shall provide necessary facilities for this purpose. 

6. Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if they have made 

misleading or false representations in the forms, statements and attachments submitted in proof of qualification 

requirements; and/or record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, in case of blacklisting by any PSU/Govt. body, or financial failures etc. 

7. The Contractor must confirm in writing that the spares supplied & installed by them shall be as per specification of 

goods and in case of any variation, the contract shall be liable to cancel immediately. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

                                                                                Page 5 of 33                              Seal and Signature of the Bidder  

 

SECTION 3: INSTRUCTIONS TO BIDDERS 

 

A) General Instructions: 

1. The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender 

document/RFP and seek clarifications in writing if required, to ensure that they have understood all 

specifications/conditions of tender. These clarifications should be sought before submission of bids. If no such 

clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the terms, 

conditions and specifications in the tender document. 

2. The Bidder is required to submit a copy of this tender document, with all pages signed by the authorized person, to 

confirm that Bidder has read and understood the conditions of this tender document and that the proposal is submitted 

in full understanding and agreement of the requirements of HBCSE. 

 

3. The Bidder shall bear all costs associated with the preparation and submission of   the Bid, and HBCSE will in no case 

be responsible for those costs, regardless of the conduct or outcome of the bidding process. 

4. HBCSE reserves its rights to amend any of the terms and conditions of the tender document. All such changes can be 

made up to one week before the last date of submission of bid. The notice of such amendment will be published on 

HBCSE website/CPPP Portal only.  All the prospective bidders are therefore requested to regularly visit HBCSE 

website for any such updates. 

5. The complete bid will be as per the specified formats only. The bids should be without alteration or erasures, except 

those to accord with instructions issued by the HBCSE or as necessary to correct errors made by the bidder, in which 

case such corrections shall be initialed by the person or persons signing the bid. 

6. The bidder shall submit only one option, which is best suitable to meet HBCSE requirements. The bids submitted with 

more options shall be liable to be rejected. 

7. The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by the 

Bidder and HBCSE, shall be in English only. 

8. Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant 

information. If the form does not provide space for any required information, space at the end of the form or additional 

sheets shall be used to convey the said information. For all other cases, the Bidder shall design a form to hold the 

required information. 

9. The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal to all the 

terms, clauses, conditions and specifications stipulated in this document. If non- compliance or deviation for any term, 

clause, condition or specification is not explicitly indicated, it will be construed as compliance and if successful in the 

bid, the bidder is obligated to comply with all the requirements (excluding those non compliances explicitly accepted 

by HBCSE in writing). 

10. Successful bidder shall perform all the obligations specified in accordance with the terms and conditions laid down in 

the tender document. All details provided by the Bidder should be specific to the requirements specified in this tender 

document. Detailed clarification may be provided by Bidder, if so desired by HBCSE. The Bidder shall specify the 

responsibilities of HBCSE, if any, separately for the successful implementation of the project. 

11. Bidder shall ensure that all documents are submitted with the bid. The bid should contain the following 

documents: 

i. Copy of PAN (Permanent Account Number) card. 

ii. List of similar works in hand & works carried out by them for last 5 years indicating A) Agency for whom executed, 

B) Value of work, C) Completion time as stipulated and actual, or present position of the work 

iii. Experience testimonials along with work orders and completion certificates. 

iv. Turnover certificate signed by the CA for last three financial years 

v   Certificate of Registration for GST, Audited Balance sheets signed by charted accountant & Income  

     Tax of up to date filed return. 
v. Earnest Money Deposit – DD or in case of Bank Transfer the receipt of the same must be attached. 
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B)  Earnest Money Deposit Earnest Money Deposit (EMD) : An earnest money for Rs. 14,790 /- i.e. 2% of the total 

estimated cost has to be deposited in the form of Demand Draft, Fixed Deposit Receipt, Bankers cheque or through 

online transfer through bank (Bank details to be provided on demand) in favour of ‘Homi Bhabha Centre for Science 

Education’ Mumbai along with the Bid. 

EMD shall be interest free and it will be refunded to the unsuccessful bidder without any interest.  The EMD will be 

refunded within 7 days of issue of Work Order. EMD will be forfeited if the bidder withdraws or amends, impairs or 

derogates from the tender in any respect. Kindly submit your bank details along with the tender like Cancelled 

Cheque/NEFT/Bank A/C details. The EMD will be refunded within 7 days of issue of Work Order.  

C)  Performance Guarantee: The tenderer, whose tender is accepted, will be required to furnish a performance 

Guarantee of 5% of the WO value (of ‘Annexure –A’ only) within 7 (seven) working days from the date of 

intimation. This Guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled 

Bank in favour of ‘Homi Bhabha Centre for Science Education’. 

Non submission of Performance Guarantee may lead to the cancellation of Work Order without any time 

extension. The validity of the Performance Guarantee should be more than 60 days after the scheduled 

completion of project. It will be abiding to the contractor to extend the guarantee period further if the work gets 

delayed. The performance guarantee shall be returned to the contractor, without any interest, after recording 

of the completion certificate for the work by the competent authority and submission of final bill by the 

contractor as per the joint measurement within 60 days 

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the Centre Director, 

HBCSE entitled under the contract (notwithstanding and / or without prejudice to any other provisions in the contract 

agreement) in the event of: Failure by the contractor to pay Centre Director, HBCSE  any amount due, either as agreed 

by the contractor or determined under any of the Clauses / Conditions of the agreement, within 30 days of the service 

of notice to this effect by Engineer-in- charge. In the event of the contract being determined under provisions of any of 

the relevant clauses of the agreement, the performance guarantee shall stand forfeited in full and shall be absolutely at 

the disposal of the Centre Director, HBCSE. 

D) Security Deposit (for works carried out under ‘Annexure –B’ only): The tenderer, whose tender is accepted, will 

also be required to furnish by way of Security Deposit for fulfillment of his contract, an amount equal to 2.5% of the 

tendered value of the work. For Successful tenderer the EMD shall be returned to the contractor, without any interest, 

after receiving of Performance Guarantee and for unsuccessful Tenderers EMD will be refunded after placing the order 

on successful tenderer. The successful tenderer shall permit HBCSE at the time of making any payment to him for work 

done under the contract to deduct a sum at the rate of 2.5% of the gross amount of each running bill. The Security 

Deposit shall be released after the defect liability period of 12 months reckoned from the date of completion as certified 

by Engineer. All compensation or the other sums of money payable by the contractor under the terms of this contract 

may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there 

from, or from any sums which may be or may become due to the contractor by HBCSE or any account whatsoever 

and in the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the 

contractor shall within 10days make good in cash or fixed deposit receipt tenderer by the State Bank of India or by 

scheduled bank (if deposited for more than 12 months) endorsed in favour of the Head Admin & Finance, HBCSE, any 

sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. 

E) Defect Liability period: One Year from the satisfactory completion of entire tendered work . 

F) In case Bidder finds discrepancies or omissions from the specifications or other documents or has any doubt as to their 

meaning, he shall at once request in writing to the Head, Administrative Operations (HBCSE) who will issue 

interpretation and clarifications as he may consider necessary in writing as an addendum. Copies of such addenda, if 

issued, shall be signed by the Bidder and shall form a part of his bid. Verbal clarifications given shall not be binding on 

HBCSE.  

 

G) HBCSE does not bind itself to accept the lowest or any bid/all bids or a portion hereof. HBCSE is competent to reject 

any or all offers without assigning any reason whatsoever or to split the contract or to eliminate the portion of contract 

during the progress of work due to unsatisfactory work. HBCSE will not entertain any claim from the contractor as a 

result of such action on the part of the owner.  

H) Acceptance of Tender: The competent authority, on behalf of Centre Director, HBCSE, Mumbai, does not bind 

himself to accept the lowest or any other tender, and reserves to himself the authority to reject any or all the tenders 

received, without assignment of any reason. All tenders, in which any of the prescribed condition is not fulfilled or any 

condition, including that of conditional rebates is put forth by the tenderer, shall be summarily rejected. The Competent 

Authority, on behalf of HBCSE, Mumbai reserves to himself the right of accepting the whole or any part of the tender 

and the tenderer shall be bound to perform the same at the rates quoted. The officer inviting tenders shall have the right 
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of rejecting all or any of the tenders and will not be bound to accept the lowest tender or any other tender. 

I) Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from the last 

date of submission of tenders. If any tenderer withdraws his tender before the said period, or before issue of Letter of 

Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender which are not 

acceptable to the Department, then HBCSE, TIFR, Mumbai shall, without prejudice to any other right or remedy, the 

tenderer shall not be allowed to participate in the retendering process of the work. 

J) Levy / Taxes payable by contractor: 

a. GST @18% on materials and services in respect of this contract shall be payable by the contractor. 

 

K) Deduction of Income Tax: Income Tax will be deducted as per Section 194-C of Income Tax Act 1961 and a 

certificate for the amount so recovered will be issued by the HBCSE Centre. 

L) Site visit by the tenderer before tendering: Tenderers are advised to inspect and examine the site and its surroundings 

during working hours and satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil 

(so far as is practicable), the form and nature of the site, the means of access to the site, the accommodation they may 

require and in general shall themselves obtain all necessary information as to risks, contingencies and other 

circumstances which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site 

whether he inspects it or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed. 

M)  Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a 

person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced with the tender, 

and it must disclose that the firm is duly registered under the Indian Partnership Act-1952. Receipts for payments made 

on account of work, when executed by a firm, must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having due authority to give effectual receipts for the firm. 

N) Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his own cost all 

materials, tools & equipments, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies that he has 

read this notice & all other contract documents, and has made himself aware of the scope & specifications of the work 

to be done and local conditions and factors having a bearing on the execution of the work. Water and electricity shall 

be provided for the work by HBCSE-TIFR free of charge. 

O) Notification of amendments to the tender document: If the technical specification requires any modification, suitable 

amendment to this tender document will be issued and the same will form part of the tender document. Prospective 

bidders are advised to regularly visit the HBCSE web site or the CPPP portal. Corrigendum/amendments etc., if any, 

will be notified only on the HBCSE web site/CPPP portal. 

P) Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall, within 15 days from the stipulated 

date of start of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents including all 

conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

Q) Canvassing: either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders submitted 

by the contractors who resort to canvassing will be liable to rejection and may be barred from the future participation 

in HBCSE- TIFR works. 
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SECTION 4: GENERAL RULES AND DIRECTIONS  
 

 

1. NIT & its contents: All works proposed for execution by contractor will be notified in a form of invitation to tender on 

HBCSE website/CPPP Portal. This form will state the work to be carried out, as well as the date for submitting and 

opening tenders and the time allowed for carrying out the work, also the amount of earnest money to be deposited, and 

the amount of the security deposit and Performance guarantee to be deposited by the successful tenderer and the 

percentage, if any, to be deducted from the bills. Copies of the specifications, designs and drawings, schedule of 

quantities of the various descriptions of work and any other documents required in connection with the work signed for 

the purpose of identifications by the officer inviting tender shall also be open for inspection by the contractor at the 

office of officer inviting tender during office hours. 

2. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be signed 

separately by each partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a 

person holding a power-of-attorney authorising him to do so, such power of attorney to be produced with the tender, 

and it must disclose that the firm is duly registered under the Indian Partnership Act 1952. Receipts for payments made 

on account of work, when executed by a firm, must also be signed by all the partners, except where contractors are 

described in their tender as a firm, in which case the receipts must be signed in the name of the firm by one of the 

partners, or by some other person having due authority to give effectual receipts for the firm. 

3. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the said 

form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other condition of 

any sort, including conditional rebates, will be summarily rejected. No single tender shall include more than one work, 

but contractors who wish to tender for two or more works shall submit separate tender for each. Tenders shall have the 

name and number of the works to which they refer, written on the envelopes. It will be obligatory on the part of the 

tenderer to sign all the pages of tender documents affixing his stamp. The tenders are to be on the prescribed form of 

HBCSE. All rates shall be quoted on the proper form of the tender alone. All corrections shall be attested by the dated 

initials of the tenderer. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for 

rejection. If it is found that the tender is not submitted in proper manner or contains too much corrections and/or absurd 

rates or amount, it would be open for the Government to take suitable disciplinary action against the Contractor. Bids 

prepared by the tenderer shall contain all requisite information along with self-attested supporting documents as per 

details in Technical Bid–Part I 

The Tender is consisting of two parts: PART I- TECHNICAL BID & PART II- FINANCIAL BID  

The bigger envelope must be super scribed Replacement of Telephone Main Distribution Frames (MDF) and 

Cabling in Main Building at HBCSE. The two envelopes inside the bigger envelope & must be super scribed as:  

i. Outer Envelope: Name of the Work, Tenderer’s name & address with signature & seal  
ii. Envelope No-1: The said envelope is for technical bid & shall be super scribed as ‘Replacement of Telephone Main 

Distribution Frames (MDF) and Cabling in Main Building at HBCSE at HBCSE’ - Technical Bid’.  
iii. Envelope No-2: The said envelope is for Financial bid & shall be super scribed as ‘Replacement of Telephone 

Main Distribution Frames (MDF) and Cabling in Main Building at HBCSE., at HBCSE’ - Financial Bid’ 

The tender must be placed in a properly sealed bigger envelope addressed to the ‘Head Administrative Operations, 

Homi Bhabha Centre for Science Education, V. N. Purav Marg, Mankhurd, Mumbai – 400088’ and the said bigger 

envelope shall contain two sealed envelopes containing Technical & Financial bids.  

4. Opening of tenders: The officer inviting tender or his duly authorised assistant will open tenders in the presence of any 

intending tenders who may be present at the time, and will enter the amount of the several tenders in a comparative 

statement in a suitable form. In the event of tender being accepted, a receipt for the earnest money shall thereupon be 

given to the tender who shall thereupon for the purpose of identifications sign copies of the specifications and other 

documents mentioned in Rule 1. In the event of tender being rejected, the earnest money shall thereupon be returned to 

the tenderer remaining the same, without any interest 

5. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for maintaining 

secrecy of the tender documents, drawings or other records connected with the work given to them. The unsuccessful 

tenderers shall return all the drawings given to them. 

6. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form. The amount for each item 

should be worked out and requisite totals given. Special care should be taken to write the rates in figures as well as in 

words, and the amount in figures only, in such a way that interpolation is not possible. The total amount should be 
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written both in figures and in word. In case of figures, the words “Rs.” should be written before the figures of rupees 

and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word, “Rupees” should precede and 

the word “Paise” should be written at the end. Unless the rate is in whole rupees followed by the word 'only' it should 

invariably be upto two decimal places. While quoting the rate in schedule of quantities, the word 'only' should be written 

closely following the amount and it should not be written in the next line. 

7. Quoted rates to include all taxes (include GST): Sales tax, VAT, Purchase tax or any other tax on materials in 

respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act 

etc. if any, shall be payable by the contractor and Government will not entertain any claim whatsoever in respect of the 

same. As per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government from 

time to time, shall be deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by 

the Department. 

8. Filling-up of Bid: Unless otherwise called for, any tender containing percentage below / above the estimated cost put 

to tender is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in figures and words shall 

be accurately filled in, so that there is no discrepancy in the rates written in figures and in words. The amount for each 

item should be worked out and requisite totals given. However, 

i) The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and 

considering more than fifty paise as rupee one. 

ii) If a discrepancy is found, the rates which correspond with the amount worked out by the contractor shall, unless 

otherwise proved, be taken as correct. 

iii) If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate written either in 

figures or in words, then the rates quoted by the tenderer in words shall be taken as correct. 

iv) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out correctly, the rate 

quoted by the tenderer will, unless otherwise proved, be taken as correct and not the amount. 

v) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be 

presumed that the contractor has included the cost of this / these item(s) in other items and rate for such item(s) will be 

considered as zero and work will be required to be executed accordingly. 

9. Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic, such 

tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such a 

tender is liable to be disqualified and rejected. 

10. Witnessing of a tender: The tender for the work shall not be witnessed by a contractor or contractors, who himself / 

themselves has / have tendered or who may and has / have tendered for the same work. Failure to observe this condition 

would render, tenders of the contractors tendering, as well as witnessing the tender, liable to summary rejection. 

11. List of works in hand: The contractor shall submit list of works which are in hand / in progress in the form as per 

Annexure VI. 

12. Safety Rules: 
a. The contractor shall maintain in a readily & easily accessible place first-aid appliances including adequate supply of 

sterilized dressings and cotton wool. 

b. The injured person shall be taken to a public hospital without loss of time, in cases where the injury necessitates 

hospitalization. 

c. The contractor will ensure that all types of safety measures as advised by Government from time to time are taken care 

of during the performance of work. 

13. Apart from the above mentioned rules and regulations, it is abiding to the contractor to follow the Rules, 
regulations and guidelines of Govt. of India, Ministry of Communications, Maharashtra Telecom Regulatory 

Authority rules and their amendments issued from time to time. 
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SECTION 5: CONDITIONS OF CONTRACT 
 

A. DEFINITIONS: 

1. The ‘Contract/ Agreement’ means the documents forming the tender and acceptance thereof and the formal agreement 

executed between the Competent authority on behalf of the Centre Director, HBCSE and the Contractor together with 

the documents referred to therein including these conditions, the specifications, designs, drawings and instructions 

issued from time to time by the Engineer-in-charge and all these documents taken together, shall be deemed to form one 

contract and shall be complementary to one another. 

2. In the contract the following expression shall, unless the context otherwise requires, have the meanings hereby 

respectively assigned to them. 

i) The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context repugnant to such 

work, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether 

temporary or permanent and whether original, altered, substituted or additional. 

ii) The ‘Site’ shall mean the land or other places on, into or through which work is to be executed under the contract or any 

adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path or street 

which may be allotted or used for the purpose of carrying out the contract. 

iii) The ‘Contractor/ Bidder/ Vendor’ shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personnel representative of such individual or the persons composing 

such firm or company or the successors of such firm or company and the permitted assignees of such individual, firm 

or company. 

iv) The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work 

v) ‘Centre/ Institute/ Department/ Owner’ shall mean the HBCSE-TIFR. 

vi) ‘Temporary Work’ means all temporary works of every kind required in or about the execution, completion and 

maintenance of the works. 

vii) ‘Accepting authority’ shall mean the Head, Administrative Operations, HBCSE-TIFR. 

viii) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war (whether declared or 

not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped power, 

any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, 

and other causes over which the contractor has no control and accepted as such by the Accepting Authority or causes 

solely due to use or occupation by Government of the part of the works in respect of which a certificate of completion 

has been issued or a cause solely due to Government’s faulty design of works. 

ix) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at 

the site where the work is to be executed plus the percentage to cover, all overheads and profits. 

x) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers. 

xi) Tendered value means the value of the entire work as stipulated in the letter of award. 

B. Works to be Carried out: The work to be carried out under the Contract shall, except as otherwise provided in these 

conditions, include all labour, materials, tools, plants, equipment and transport which may be required in preparation of 

and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule of 

Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and 

return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the full and 

entire execution and completion of the work as aforesaid in accordance with good practice and recognised principles. 

C. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, which rates 

and prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters and things 

necessary for the proper completion and maintenance of the works. 

a. If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting 

Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final and 

binding on the contractor. 

b. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the 

contract or release the Contractor from the execution of the whole or any part of the works comprised therein according 

to drawings and specifications or from any of his obligations under the contract. 

D. Signing of Contract: The successful tenderer / contractor, on acceptance of his tender by the Accepting Authority, 

shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of complete tender 

document including conditions, bill of quantities, drawings, if any, and acceptance thereof together with any 

correspondence leading thereto No payment for the work done will be made unless contract is signed by the contractor. 

 

 

 

 



 

                                                                                Page 11 of 33                              Seal and Signature of the Bidder  

 

SECTION 6: GENERAL CLAUSES OF CONTRACT 

 

1. Determination of contract: Subject to other provisions contained in this clause, the Engineer-in- Charge may, without 

prejudice to his any other right or remedy against the contractor in respect of any delay, inferior workmanship, any 

claim for damages and /or any other provisions of this contract or otherwise, and whether the date for completion has 

or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or replace any 

defective work or that the work is being performed in an inefficient or otherwise improper or un workman-like manner 

shall omit to comply with the requirements of such notice for a period of 7 days thereafter.  

ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the 

work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and binding) he will 

be unable to secure completion of the work by the date for completion and continue to do so after a notice in writing 

of 7 days from the Engineer-in-Charge. 

iii. If the contractor fails to complete the work within the stipulated date or items of work with individual date of 

completion, if any stipulated, on or before such date(s) of completion and does not complete them within the period 

specified in a notice given in writing in that behalf by the Engineer-in-Charge. 

iv. If the contractor persistently neglects to carry out his obligations under the contract and / or commits default in 

complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-in- Charge. 

v. If the contractor shall offer or give or agree to give to any person in HBCSE- TIFR or to any other person on his behalf 

any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having done or 

forborne to do any act in relation to the obtaining or execution of this or any other contract for HBCSE-TIFR. 

vi. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide methods of 

competitive tendering. 

vii. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 

to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, 

transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of the 

Engineer-in-Charge. When the contractor has made himself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Centre Director, HBCSE shall have powers: 

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of the 

Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security Deposit already recovered and 

Performance Guarantee under the contract, shall be liable to be forfeited, and shall be absolutely at the disposal of 

HBCSE-TIFR. 

b. After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance or 

part thereof, as shall be unexecuted out of his hands and to give it to another contractor to complete the work. The 

contractor, whose contract is determined as above, shall not be allowed to participate in the tendering process for the 

balance work. 

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered 

into any engagements or made any advances on account or with a view to the execution of the work or the performance 

of the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineer-

in-Charge has certified in writing the performance of such work and the value payable in respect thereof and he shall 

only be entitled to be paid the value so certified. 

2. Contractor liable to pay compensation even if contract is not determined: In any case in which any of the powers 

conferred upon the Engineer-in-Charge under the contract, shall have become exercisable and the same are not 

exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall 

notwithstanding be exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting in force all or any 

of the powers vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on 

the contractor), use as on hire (the amount of the hire money being also in the final determination of the Engineer-in-

Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, 

or procured by the contractor and intended to be used for the execution of the work / or any part thereof, paying or 
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allowing for the same in account at the contract rates, or, in the case of these not being applicable, at current market 

rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding on the contractor, 

his clerk of the works, foreman or other authorised agent to remove such tools, plant, materials, or stores   from    the 

premises (within a time to be specified in such notice); in the event of the contractor failing to comply with any such 

requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction or private sale 

on account of the contractor and at his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses 

of any such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against 

the contractor. 

3. Time Extension for delay: The time allowed for execution of the works as stipulated in the contract or the extended 

time in accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in contract. If the Contractor commits default in commencing the 

execution of the work as aforesaid, HBCSE-TIFR shall without prejudice to any other right or remedy available in law, 

be at liberty to forfeit the performance guarantee absolutely. As soon as possible after the Contract is signed, the 

Contractor shall submit a Time and Progress Chart for each mile stone and get it approved by the Department. The 

Chart shall be prepared in direct relation to the time stated in the Contract documents for completion of items of the 

works. It shall indicate the forecast of the dates of commencement and completion of various trades of sections of the 

work and may be amended as necessary by agreement between the Engineer-in-Charge and the Contractor within 

the limitations of time imposed in the Contract documents, and further to ensure good progress during the execution of 

the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special 

jobs for which a separate programme has been agreed upon) to complete the work as per the mile stones given. 

4. Measurements and Payments of work done:  

a) All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorized representative and by 

the contractor or his authorized representative from time to time during the progress of the work and such measurements 

shall be signed and dated by the Engineer- in- Charge and the contractor or their representatives in token of their 

acceptance. If the contractor or his authorized representative does not remain present at the time of such measurements 

after the contractor or his authorized representative has been given a notice in writing three (3) days in advance or fails 

to countersign or to record objection within a week from the date of the measurement, then such measurements recorded 

in his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.  

       The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 

necessary for measurements and recording levels. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of 

Indian Standards and if for any item no such standard is available, then a mutually agreed method shall be followed. 

The contractor shall give, not less than 7 days’ notice to the Engineer-in-Charge or his authorized representative in-

charge of the work, before covering up or otherwise placing beyond the reach of measurement any work in order that 

the same may be measured and correct dimensions thereof be taken before the same is covered up or placed beyond the 

reach of measurement and shall not cover up and place beyond reach of measurement any work without consent in 

writing of the Engineer-in-Charge or his authorized representative in-charge of the work who shall within the aforesaid 

period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of measurements 

without such notice having been given or the Engineer-in-Charge's consent being obtained in writing, the same shall be 

uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be   made    for such work 

or the materials with which the same was executed. 

             It is also a term of this contract that recording of measurements of any item of work in the measurement book 

and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to the 

sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any over 

measurement or defects noticed till completion of the defects liability period. 

 

5. Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice of such 

completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the Engineer-in-Charge 

shall inspect the work, and if there is no defect in the work, shall furnish the contractor with a certificate of completion, 

otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor and / 

or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of completion shall be 

issued, nor shall the work be considered to be complete until the contractor shall have removed from the premises on 

which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements, 

required for his/their work people on the site in connection with the execution of the works as shall have been erected 

or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floors or other 

parts the building, in, upon, or about which the work is to be executed or of which he may have had possession for the 

purpose of the execution thereof, and not until the work shall have been measured by the Engineer-in-Charge. If the 

contractor shall fail to comply with the requirements of this clause before the date fixed for the completion of the work, 

the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, 
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etc., and dispose off the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim 

in respect of scaffolding or surplus materials as aforesaid except for any sum actually realised by the sale thereof. 

6. Quality Check: The material/ spares to be used for repairing or installation purpose should be only of approved 

or Genuine make. The quality of the spares or other materials will be checked by the departmental Technician 

or EIC. It will be the responsibility of the contractor to take prior approval with signature of departmental 

Technician or EIC before unboxing or using any products on site. If any material used on site found to be of bad 

quality should be replaced by the contractor as and when communicated. In case of any loss or damage cause 

by virtue of using non approved quality of material, the contractor should restore the damage fully or otherwise 

the corresponding cost with penalty will be recovered from the bills, SD & PBG. 

7. Contractor to keep site clean: When the works are carried out, the old and damaged parts, spares, covers, waste etc. 

shall be removed and the area should be cleaned simultaneously with the completion of these items of work in the 

individual rooms, quarters or premises etc. where the work is done without waiting for the actual completion of all the 

other items of work in contract. In case the contractor fails to comply with the requirements of this clause, the Engineer-

in-Charge shall have the right to get this work done at the cost of the contractor either departmentally or through any 

other agency. Before taking such action, the Engineer- in-Charge shall give 10 days’ notice in writing to the contractor. 

8. Payment of Final Bill: The final bill shall be submitted by the contractor in the same manner as specified in interim 

bills within two months of physical completion of the work or within one month of the date of the final certificate of 

completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the contractor 

after submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of those 

items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by 

Engineer- in-Charge, will, as far as possible be made within the period specified herein-under, the period being 

reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized representative, complete with 

account of materials issued by the Department and dismantled materials. Penalty for any default will be deducted from 

the RA bills and Final bill as well. 

9. Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make alteration in, 

omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions that 

may appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works 

in case of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to carry out 

the works in accordance with any instructions given to him in writing signed by the Engineer-in- Charge and such 

alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein and any 

altered, additional or substituted work which the contractor may be directed to do in the manner specified above as part 

of the works, shall be carried out by the contractor on the same conditions in all respects including price on which he 

agreed to do the main work except as hereafter provided. 

a. Deviation and Time Extension: The time for completion of the works shall, in the event of any deviations resulting in 

additional cost over the tendered value sum being ordered, will be extended, if requested by the contractor, as follows: 

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the original 

tendered value, plus 

ii. 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the 

Engineer-in-Charge. 

b.  Extra Items and Pricing: In the case of extra item(s) which cannot be determined under the schedule of 

quantities, the contractor may within fifteen days of receipt of order or occurrence of the item(s), claim rates, 

supported by proper analysis, for the work and the engineer- in charge shall within one month of the receipt of 

the claims supported by analysis, after giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance 

with the rates so determined for any such extension or additional works a separate Amendments to the  work 

order will be issued timely. 

In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item shall also be 

determined in the manner as mentioned in the following para: 

c. Substituted Items and Pricing: 

i. If the market rate for the substituted item so determined is more than the market rate of the agreement item (to be 

substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be 

substituted) so increased to the extent of the difference between the market rates of substituted item and the agreement 

item (to be substituted). 

ii. If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be 

substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be 

substituted) so decreased to the extent of the difference between the market rates of substituted item and the agreement 
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item (to be substituted). 

10. Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after acceptance of the 

tender, HBCSE-TIFR shall decide to abandon or reduce the scope of the works for any reason whatsoever and hence 

not require the whole or any part of the works to be carried out, the Engineer- in- charge shall give notice in writing to 

that effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the works in full but which he did not derive in consequence of the foreclosure of the 

whole or part of the works. 

        The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable 

amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilized on the 

work to the full extent in view of the foreclosure. 

a. HBCSE-TIFR shall have the option to take over contractor’s materials or any part thereof either brought to site or of 

which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work) 

provided however, HBCSE-TIFR shall be bound to take over the materials or such portions thereof as the contractor 

does not desire to retain. For materials taken over or to be taken over by HBCSE-TIFR, cost of such materials as detailed 

by Engineer-in- charge shall be paid. The cost shall, however, take into account purchase price, cost of transportation 

and deterioration or damage which may have been caused to materials whilst in the custody of the contractor. 

b. If any materials supplied by HBCSE-TIFR are rendered surplus, the same except normal wastage shall be returned by 

the contractor to HBCSE-TIFR at rates not exceeding those at which these were originally issued less allowance for any 

deterioration or damage which may have been caused whilst the materials were in the custody of the contractor. In 

addition, cost of transporting such materials from site to HBCSE-TIFR stores, if so required by HBCSE-TIFR, shall be 

paid. 

c. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other works, 

whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable. 

d. Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent necessary. The 

contractor shall, if required by the Engineer-in-charge furnish to him books of account, wage books, time sheets and 

other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount payable 

under this condition. The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost 

of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender 

less the cost of work actually executed under the contract and less the cost of contractor`s materials at site taken over 

by HBCSE-TIFR as per item (ii) above ̀ Provided always that against any payments due to the contractor on this account 

or otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any outstanding balances due from 

the contractor for advance paid in respect of any tool, plants and materials and any other sums which at the date of 

termination were recoverable by HBCSE- TIFR from the contractor under the terms of the contract. 

11. Suspension of work: 

a. The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be final and 

binding on the contractor) suspend the progress of the works or any part thereof for such time and in such manner as 

the Engineer-in- Charge may consider necessary so as not to cause any damage or injury to the work already done or 

endanger the safety thereof for any of the following reasons: 

i. On account of any default on the part of the contractor or; 

ii. For proper execution of the works or part thereof for reasons other than the default                  of the contractor; or 

iii. For safety of the works or part thereof. 

The contractor shall, during such suspension, properly protect and secure the works to the extent    necessary and carry 

out the instructions given in that behalf by the Engineer-in-Charge. 

b. If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

i. The contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, for 

completion of the item or group of items of work for which a separate period of completion is specified in the contract 

and of which the suspended work forms a part, and; 

ii. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a time, 

except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt of such order 

serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer-

in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress has been suspended 

and if such permission is not granted within that time, the contractor, if he intends to treat the suspension, where it 

affects only a part of the works as an omission of such part by HBCSE- TIFR or where it affects whole of the works, 

as an abandonment of the works by HBCSE-TIFR, shall within ten days of expiry of such period of 15 days give notice 
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in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as an 

abandonment of the contract by HBCSE-TIFR, he shall have no claim to payment of any compensation on account of 

any profit or advantage which he might have derived from the execution of the work in full but which he could not 

derive in consequence of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-in- 

Charge may consider reasonable, in respect of salaries and/or wages paid by him to his employees and labour at site, 

remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided the 

contractor submits his claim supported by details to the Engineer-in-Charge within 30 days of the expiry of the period 

of 3 months. 

12. Action in case of work not done as per specifications: 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and 

accessible to the inspection and supervision of the Engineer-in- charge, his authorised subordinates in charge of the 

work and all the superior officers of the Department or any organization engaged by the Department for Quality 

Assurance and of the Engineer’s Office, and the contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been given to the contractor, either himself be 

present to receive orders and instructions or have a responsible agent duly accredited in writing, present for that 

purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given 

to the contractor himself. 

             If it shall appear to the Engineer-in-charge or his authorised subordinates in-charge of the work or his subordinate 

officers or the officers of the organization engaged by the Department for Quality Assurance or to the Chief Technical 

Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the execution of the work which are unsound or of a 

quality inferior to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months (six months in the case of work costing Rs. 10 Lakh and below 

except road work) of the completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or remove 

and reconstruct the work so specified in whole or in part, as the case may require or as the case may be, remove the 

materials or articles so specified and provide other proper and suitable materials or articles at his own charge and cost. 

In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as under clause III (1) of the contract (for non-

completion of the work in time) for this default in such case the Engineer-in-Charge may not accept the item of work 

at the rates applicable under the contract but may accept such items at reduced rates. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the contractor. 

13. Contractor liable for damages, defects during the works (Defect Liability Period): If the contractor or his 

working people or servants shall break, deface, injure or destroy any part of building in which they may be working, or 

any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work while in progress, from any cause whatever or if any defect, 

shrinkage or other faults appear in the work within 12 months  after a certificate final or otherwise of its completion 

shall have been given by the Engineer- in-Charge as aforesaid arising out of defective or improper materials or 

workmanship, the contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 

expense, or in default, the Engineer- in- Charge cause the same to be made good by other workmen and deduct the 

expense from any sums that may be due, or at any time thereafter may become due to the contractor, or from his 

security deposit, or the proceed of sale thereof or of a sufficient portion thereof.  

     The security deposit of the contractor shall not be refunded before the expiry of 12 months after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is 

later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security deposit is 

sufficient to meet all the liabilities of the contractor under this contract, the security deposit will be refundable after 12 

months of the issue of the said certificate of completion or till the final bill has been prepared and passed whichever is 

later. Performance guarantee shall be refunded to the contractor after completion of the work and recording the 

completion certificate. 

14. Contractor to supply tools & equipments etc.: The contractor shall provide at his own cost all materials (except such 

special materials, if any, as may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), 

machinery, tools & equipments. in addition to this, appliances, implements, other accessories, ladders, cordage, tackle 

and temporary works required for the proper execution of the work, whether original, altered or substituted and whether 

included in the specification or other documents forming part of the contract or referred to in these conditions or not, 

or which may be necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-

Charge as to any matter as to which under these conditions he is entitled to be satisfied, or which he is entitled to require 

together with carriage therefore to and from the work. 

The contractor shall also supply without charge the requisite number of persons with the means and materials, necessary 

for the purpose of setting out works, and counting, weighing and assisting in the measurement or examination at any 
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time and from time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer-

in- Charge at the expense of the contractor and the expenses may be deducted, from any money due to the contractor, 

under the contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

15. Lump sum provision in tender: When the estimate on which a tender is made include lump sums in respect of parts 

of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work 

in question at the same rates, as are payable under this contract for such items, or if the part of the work in question is 

not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge may at his discretion 

pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final 

and conclusive against the contractor with regard to any sum or sums payable to him under the provisions of the clause. 

16. Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of section 12 sub-

section (1) of the Workmen’s Compensation Act. 1923, HBCSE- TIFR is obliged to pay compensation to a workman 

employed by the contractor, in execution of the works, HBCSE-TIFR will recover from the contractor the amount of 

the compensation so paid; and, without prejudice to the rights of HBCSE-TIFR under Section 12, sub-section (2) of 

the said Act, HBCSE shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by HBCSE to the contractor whether under this contract or otherwise. HBCSE shall not 

be bound to contest any claim made against it under section 12, sub-section (1) of the said Act, except on the written 

request of the contractor and upon his giving to HBCSE full security for all costs for which HBCSE might become 

liable in consequence of contesting such claim. 

17. Fall Clause: At any point of time if it is observed that the vendor is providing similar services of Annual Maintenance 

Contract (AMC) for Telecom Systems and installation to other any organizations in similar Regions / Zones with similar 

terms and conditions and status of work at a lower rate than offered to HBCSE, then the vendor shall have to compensate 

HBCSE by paying the difference amount and downward revise the rate of respective services with immediate effect. 

18. Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of the provisions 

of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour (Regulation and Abolition) 

Central Rules, 1971, HBCSE is obliged to pay any amounts of wages to a workman employed by the contractor in 

execution of the works, or to incur any expenditure in providing welfare and health amenities required to be provided 

under the above said Act and the Rules, under Clause 19 H or under the DAE Contractor’s Labour Regulations, or 

under the rules framed by Government from time to time for the protection of health and sanitary arrangements for 

workers employed by Department of Atomic Energy contractors, HBCSE will recover from the contractor the amount 

of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of TIFR under Section 

20, sub- section (2) and Section 21, sub-section (4) of the contract labour (Regulation and Abolition) Act, 1970, HBCSE 

shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum 

due by HBCSE to the contractor whether under this agreement or otherwise. HBCSE shall not be bound to contest any 

claim made against it under Section 20, subsection (1) and section 21, sub-section (4) of the said Act, except on the 

written request of the contractor and upon his giving to HBCSE full security for all costs for which HBCSE might 

become liable in contesting such claim. 

19. Disposal of Debris/ Telephonic Waste items: The telephonic waste/ debris generating out of the tender work needs 

to be get disposed at appropriate location. The disposal of such items will be the responsibility of contractor only. No 

matters in this regard will be entertained by HBCSE. 

20. Termination of contract in case of death: Without prejudice to any of the rights or remedies under this contract, if 

the contractor dies, the Engineer-in-Charge on behalf of the Centre Director, HBCSE shall have the option of 

terminating the contract without compensation to the contractor. 

21. Labour laws to be complied by the contractor: The contractor shall obtain a valid license under the Contract 

Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 

commencement of the work, and continue to have a valid license until the completion of the work. The contractor 

shall also abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall also 

comply with the provisions of the building and other Workers (Regulation of Employment & Conditions of Service) 

Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall 

attract the penal provisions of this contract arising out of the resultant non execution of the work. 

22. Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referred to two arbitrators one 

to be appointed by you and one by us. The two arbitrators, in the event of their disagreement will appoint an Umpire. 

The decision of the Umpire shall be final and binding. The arbitration will proceed as per Indian Arbitration Act, 1940, 

as amended up to date. Mumbai city will be the jurisdiction for the settlement of all court/ arbitration and related 

matters. 
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23. Confidential Information: The drawings, specifications, proto-type, samples and such other information furnished to 

the contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential which shall 

be held by the contractor in confidence and shall not be divulged to any third party without the prior written consent of 

the Department. The contractor, therefore, binds himself, his successors, heirs, executors, administrators, employees 

and the permitted assignees or such other persons or agents directly or indirectly concerned with the work / supply to 

the confidential nature of the drawings, specifications, proto-type samples etc. It is a further condition of the contract 

that the contractor shall not, without prior written permission from the Department, transmit, transfer, exchange, and 

gift or communicate any such confidential information, and also the component, sub assembly, products, by-products. 
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SECTION 7: SPECIAL CLAUSES OF CONTRACT 

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same shall 

be considered as an extension and not limitation of the obligations of the contractor. In case of any discrepancy between 

Special clauses of contract and the General clauses of contract, these Special clauses shall take precedence over the 

General clauses of the Contract. 

1. Sequence of work: The contractor shall execute the work as per the sequence given by the Engineer-in- Charge from 

time to time so that all other items of the work to be executed by other agencies are completed progressively along with 

the main work. 

2. Co-operation and Co-ordination with other contractors: The contractor will carry out the entire work in a planned 

manner by co-ordinating his work with other contractors, who will be simultaneously carrying out work in the same 

area and also co-ordinate in connection with the position of various fixtures, inserts, embedment and other allied work 

connected with the completion of the building / subject work. In case of any dispute between the contractors engaged 

on the same work, decision of Engineer-in-Charge shall be final and binding. 

3. Operations and storage areas: All operations of the contractor shall be confined to areas authorised by the Engineer-

in-Charge and storage of materials shall be over the areas specially indicated by the Engineer-in-Charge. The contractor 

shall be obliged to keep the premises in hygienic conditions by proper drainages of the area provided with suitable 

approaches throughout the period of contract. He shall rectify all damages caused to the Government property within 

the areas thus allotted. He shall be responsible to clear all rank, vegetation at site at his own cost. The contractor should 

provide Storage box for the working personal at his own cost with lock and key arrangement. The box can be 

placed at approved location by Engineer-In-Charge. 

4. Traffic interference & inconvenience to the public: The contractor shall so conduct his operations as to interfere as 

little as possible with the traffic/public. The contractor shall take all precautionary and other measure, such as providing 

warning signals, temporary diversion etc. all as directed by the Engineer-in-Charge. The contractor shall not deposit 

materials anywhere at work site which will seriously inconvenience the public. The Engineer-in-Charge may require 

the contractor to remove any materials which are considered to be a danger or inconvenience to the public or cause them 

to be removed at the contractor’s cost.  

        The contractor shall exercise full care to ensure that no damage is caused by him or his workmen, during the 

operation to the existing water supply and power lines. The cost of any such damage and risks arising out of this shall 

be entirely borne by the contractor. 

5. Tendered rates to cover overheads and profit: The rates quoted shall also cover the cost of necessary protection 

including labour, materials and equipment to ensure safety and protection against risk or accident, compensation for 

injury to life and damage to property if any, caused by the contractor’s operations connected with this work. The rates 

shall be firm and shall not be subject to change due to variations during the entire period of execution of the work in 

cost of materials, labour and conditions, or any other conditions. No separate claim on this account will be entertained 

by the Department.  

        Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the complete 

work including supply and fixing with all materials and should be for all heights and depths, lifts and leads, lengths and 

widths involved in the work. Any cement slurry added over base surface (or) for continuation of concreting, for better 

bond, is added to have been in-built in the item (unless otherwise explicitly stated) and nothing extra shall be payable 

and no extra cement considered in consumption on this account. Rate for all items, in which use of cement is involved, 

shall include charges for curing.  

        The contractor when called for by the Department should furnish detailed rate analysis in support of the rates quoted 

by him against each item of the tender. The Department reserves the right to utilize the analysis thus supplied in settling 

the rate of any deviations or claims arising in this contract.  

6. Claims against the contractor: Whenever any claim against the contractor for the payment of a sum or money arises 

out of or under the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the 

security deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part of such 

security. In the event of the security deposit having been taken from the contractor, the balance or the total sum 

recoverable, as the case may be, shall be deducted from any sum then due or which at any time thereafter may become 

due from the contractor, under this or any other contract with the Department. Should this sum be not sufficient to cover 

the full amount recoverable, the contractor shall pay the Department, on demand the balance remaining due. 
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Department shall have the right to cause an audit and technical examination of the work and the final bill of the contractor 

including all supporting vouchers, abstracts etc. to be made after payment of the final bill and if as a result of the due 

audit and technical examination any sum is found to have been over paid in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done under the contract and found not have been executed, 

the contractor shall be liable to refund the amount of the over payment and it shall be lawful for the Department to 

recover the same from him in the manner prescribed above or in any other manner legally permissible and if it is found 

that the contractor was paid less than what was due to him under the contract in respect of any work Urgent repairs: If 

by reason of any accident or failure or other event occurring to or in connection with the work or any part thereof either 

during the period of maintenance, any remedial or other work or repair shall in the opinion of the Engineer-in-Charge 

be urgently necessary for security and the contractor is unable or unwilling, at once, to do such work or repair, the 

Engineer-in-Charge may be his own or other workmen do such work or repair as he may consider necessary. If the work 

or repair so done which in the opinion of the Engineer-in-Charge, the contractor was liable to do at his own expenses 

under the contract and all cost and charges properly incurred by the Engineer-in-Charge in so doing shall on demand be 

paid by the contractor or may be deducted from any sum due or which may become due to the contractor provided 

always that the Engineer-in-Charge shall soon after the occurrence of any such emergency as may be reasonable, 

practicable, notify the contractor thereof in writing. 

7. Medical Fitness of staff/ labour: Staff/ Labour to be engaged in work should have medical fitness certificate if required 

by the department. The contractor will also follow the guideline issued by Govt of India/State Govt during any pandemic 

and will follow the safety norms and be responsible for the safety of labours to be engaged in the work. No claim for 

any causality in this regard will be entertained. 

8. Security regulations: The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. All materials and 

articles brought by the contractor to the work site shall have to be declared at the security gate. Similarly, no materials 

shall be taken out from the Departmental premises without proper gate pass, which will be issued by the Engineer-in-

Charge to the contractor on written request. It is to be noted that loading of contractor’s materials in vehicles and trucks 

shall be done in the presence of Departmental personnel. 

 

 For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-in-Charge, 

the contractor will have to make application to the Security Department also and keep them informed well in advance. 

The contractor, his agents, representatives, workmen etc. and his materials, carts, trucks or other means of transport etc. 

will be allowed to enter through and leave from such point of entry/exit at such times, the authorities in-charge of the 

area, at their sole discretion, may permit. The contractor, his agents and representatives are required to be in possession 

of the individual identity / muster cards or passes. The muster cards or passes are examined by the security staff at the 

time entry / exit inside the departmental area. 

 

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to prevailing fire 

precautions. In addition to the above, other security regulations as may be imposed by the Security authorities / Engineer-

in- Charge shall be complied with / observed by the contractor and his workmen, in addition to the above. Any breach 

of above security regulations and rules in force from time to time will be viewed seriously. No claim whatsoever will 

be entertained by the Department on account of the observation of the Security regulations. 
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ANNEXURE I 

APPLICATION FORM 

(On Company’s Letterhead) 

                                                                                                                                                  Date: _____________ 

To,  

The Centre Director, 

Homi Bhabha Centre for Science Education, TIFR, V. N. Purav Road Mankhurd, Mumbai – 400088. 

 

Sir, 

1. Being duly authorized to represent and act on behalf of ................................................................................................ 

(hereinafter referred to as “the Applicant”) and having reviewed and fully understood all the pre-qualification 

information provided, the undersigned hereby applies to be pre-qualified by yourselves as a tenderer for award of work(s) 

for ‘REPLACEMENT OF TELEPHONE MAIN DISTRIBUTION FRAMES (MDF) AND CABLING IN 

MAIN BUILDING AT HBCSE-TIFR ’ as per specification attached. 

2. Attached to this letter are copies or original documents defining: 

(a) the applicant’s legal status 

(b) the principal place of business 

(c) the place of incorporation (for applicants who are corporations) or the place of registration and the nationality of the 

owners (for applicants who are partnerships or individually owned firms) 
(d) Annexure no. II to IX 

3. Your department and its authorized representatives are hereby authorized to conduct any inquiries or investigations 

to verify the statements, documents and information submitted in connection with this application, and to seek clarification 

from our bankers and clients regarding any financial and technical aspects. This letter of application will also serve as 

authorization to any individual or authorized representative or any institution referred to in the supporting information, to 

provide such information deemed necessary and requested by you to verify statements and information provided in this 

application, or with regard to the resources, experience, and competence of the Applicant. 

4. Your department and its authorized representatives may contact the following persons for further information on general, 

personnel, technical and financial enquiries. 

Details Contact 1 Contact 2 

Name   

Contact No.   

E-mail   

5. This application is made with the full understanding that: 

(a) Bids submitted by applicants will be subject to verification of all information submitted at the time of bidding 

(b) I have checked all terms & Conditions and all the clauses included in this contract document, I accept to abide and 

follow to conditions. I also understand that failing to satisfy the above the contract may lead to the cancellation of this 

contract and forfeiture of the Performance Guarantee with Security Deposit.  

(c) Your department reserves the right to: 

i. Amend the scope and value of the contract / bid under this project; in such event, bids will only be called from pre-

qualified bidders who meet the revised requirements; and 

ii. Reject or accept any application, cancel the pre-qualification process, and reject all applications without assigning 

reasons or incurring any liability thereof; and 

(d) Your department shall not be liable for any such actions and shall be under no obligation to inform the applicant. 

6. The undersigned declares that statements made and the information provided in the duly completed application are 

true and correct in every detail. 

 

 

 

                                        Signed and sealed, Name ………………………………………. 

                                                                                     For and on behalf of …………………………………………...... 
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ANNEXURE - II 

CONTRACTOR DETAILS 

(If any details are not relevant the bidder can write N.A. in front) 

 

 

Sr. No Description Details 

1. Name of tendering company/ firm  

2. Name of directors  

A Office Address 

 

 

B Telephone no.  

C E-mail address  

4. Bank details  

A Bank name & address:  

 

 

B Account type:   

C Account no:  

D IFSC code:   

E Email address:  

5. Registration details :  

A PAN NO. (attach copy of proof)  

B GST REGISTRATION NO.(attach copy of proof)  

C E.P.F. REGISTRATION NO.(attach copy of proof)  

D E.S.I. REGISTRATION NO. –(attach copy of proof)  

6. The Bidder should have the Registered /Branch Office in 

Mumbai/ Navi Mumbai/ Thane/ other nearby areas. 

(attach copy of proof) 

 

7 The Bidder should be a company registered under the 

Companies Act, 2013 (attach copy of proof) 

 

8 Bidder should provide copy of the License under Contract 

Labour (Regulation and Abolition) Act. (attach copy of 

proof) 

 

9 The Bidder should possess valid ISO - 9001 certification. 

Copy of certificate has to be attached with the Technical 

Bid. (attach copy of proof) 

 

10 Valid Contractor License No. issued by TRAI or  Govt. of 

Maharashtra or any other competent authority 
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ANNEXURE – III 

FINANCIAL CAPABILITIES 

 

Financial Year 
Annual Turn Over in Indian Rupees (or equivalent to Indian Rupees) as 

per Audited Balance Sheet 

2021-2022 Rs. 

2022-2023 Rs. 

2023-2024 Rs. 

 

NOTE: The above data is to be supported by audited balance sheets and to be submitted with tender documents. 

 
(Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited Balance sheet 

should mention the membership number of chartered accountant issued by ICAI             along with full address.) 

 

 

 

 

 

 

 

 

                                                                                             Signature and seal of the Authorized Signatory of the bidder 
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ANNEXURE –IV 

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY 

 

(During last Five years ending last day of month previous to the one in which applications are invited) 

 

 

Sl. 

No. 

Name of 

work / 

project 

and 

location 

Owner or 

sponsoring 

organization 

Cost of 

Work 

 in 

Lakhs 

Date of 

commencement 

as 

per contract 

Date of 

completio

n 

Name and 

address/ 

telephone 

number of 

officer to 

whom 

reference 

may be made 

Remarks 

        

        

        

        

        

 

NOTE: Please attach supporting documents (completion certificates along with order copies) for the                above 

information. 

 

 

 

 

 Signature and seal of the Authorized Signatory of the bidder 
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ANNEXURE - V 

 

LITIGATION DETAILS (COURT CASES/ARBITRATION) 

 

Year 
Name of 
the work 

Name of the 
Client, with 

Address 

Title of the 
court 

Case/Arbitrati

on 

Detail of the 
Court/ 

Arbitrator 

Status 
Pending/ 

Decided 

Disputed 
Amount 

(Current Value, 

the equivalent) 

in case of 
Court 

Actual 
Awarded 

Amount (Rs) in 

decided Court 
Cases/arbitrati

on 

      
Cases/arbitratio

n 
 

        

        

        

        

        

 

 

 

 

 

 

 

 

Signature and seal of Authorized           Signatory of bidder 
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ANNEXURE - VI 

 

LIST OF WORKS IN HAND 
 

Name of work Name & address of the 

establishment under 

whom the work is being  

executed 

Value of  the 

work in Lakhs 

Completion 

time as per  the 

contract 

Position of  the 

works  in 

progress 

Remarks 

1 2 3 4 5 6 

      

      

      

      

      

 

  

 

 

 

 

 

 

Signature and seal of Authorized   Signatory of bidder 
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ANNEXURE –VII 

CERTIFICATE FOR SITE INSPECTION 

(To be submitted on Company’s Letter Head) 

 

 

Certified that we…………………………..……………………………………………………..(Name of bidder) from 

M/s………………………………………………………………………………(name of Bidder firm) have visited the 

site on dated ……………. and assessed the nature and amount of work involved before submitting our offer. We will 

be able to complete the works within the stipulated time and also certified that we will be able to supply the 

material/executing the work as per specification to suit the site conditions. 

 

. 

 

 

 

 

 

Signature of bidder with Seal & Date 
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ANNEXURE-VIII 

FORM OF AGREEMENT 
(To be submitted after issue of WO on Rs.500 Stamp paper) 

 

This Agreement is made on the day of 2025 between Tata 

Institute Of Fundamental Research (HBCSE-TIFR), Mumbai for the entering into work(s) for ‘Replacement of 

Telephone Main Distribution Frames (MDF) at Homi Bhabha Centre for Science Education (HBCSE), V. N. 

Purav Marg, Mankhurd, Mumbai - 400088, Maharashtra, India’ as per the document (hereinafter called "The 

Employer") who enters into this Agreement of the one part and 

M/s_________________________________________________(herein after called "The Contractor") of the other part. 

 

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz. 

______________________________________________________________ ("the Works") and has accepted a Bid by 

the Contractor for the execution and completion                 of the works and the remedying of any defects therein. 

 

Now this Agreement witnessed as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the 

Conditions of Contract hereinafter referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz: 

(a) The Letter of Award; 

(b) The said Bid; 

(c) The General and Special Conditions of Contract; 

(d) Prequalification document 

(e) Instructions to Bidders and Specific Conditions of Contract; 

(f) The Specification; 

(g) Scope of Work 

(h) The Price Bid 

(i) Annexures 

(j) Any other relevant documents referred to in this Agreement or in the aforementioned documents 

 

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein in 

conformity in all respects with the provisions of this work. 

 

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works 

and the remedying of defects therein the Contract Price or only such other sums as may become payable under the 

provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year first before written. 

Signed, Sealed, and Delivered by the Said. 

 

 

 

 

 

Binding Signature for and on behalf of HBCSE-TIFR-Mumbai 

 

 

 

Binding Signature of Contractor  

In the presence of  

Witness (1): 

(Name & Signature) 

Witness (2): 

(Name & Signature) 
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ANNEXURE -IX 

PROFORMA FOR PERFORMANCE BANK GURANTEE 

(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank) 
(To be submitted after issue of WO) 

 

1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The HBCSE- 

TIFR”) having agreed under the terms and conditions of Work Order No. ………………………………………….

 Dated………… made between HBCSE-TIFR and M/s 

..........................................................................................................(hereinafter   called “ the said Contractor{s}”) for the work 

……………………………………………………………………………………………... ………………………... 

(hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank Guarantee for 

Rs…………………. (Rupees ……….……………………………………………………………………………. only), as a 

security / guarantee from the contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said Work Order, we………………………………………………… (Indicate the name of the Bank) (hereinafter referred   to   

as “the    Bank”) hereby    undertake   to     pay   to   the     HBCSE -TIFR an amount   not exceeding Rs. ……………………. 

(Rupees …………………………………………………………...………………………only) on demand by the HBCSE-

TIFR. 

 

2. We…………………………………………………………………... (indicate the name of Bank) do hereby undertake to 

pay the amounts due and payable under this guarantee without any demur, merely on a demand from the HBCSE-TIFR stating 

that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any such 

demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee. 

However, our liability under       this        guarantee        shall        be        restricted        to        an amount not exceeding 

Rs…………………… (Rupees …………………………………………………………………………………… only). 

 

3. We, the said bank, further undertake to pay to the HBCSE-TIFR any money so demanded notwithstanding any dispute or 

disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our 

liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid 

discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such payment. 

 

4. We…………………………………………………………………… (indicate the name of Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of 

the said Work Order and that it shall continue to be enforceable till all the dues of the HBCSE-TIFR under or by virtue of the 

Work order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the HBCSE-TIFR 

certifies that the terms and conditions of the said Work Order have been fully and properly carried out by the said Contractor(s) 

and accordingly discharges this guarantee. 

 

5. We …………………………………………………………………... (indicate the name of Bank) further agree with the 

HBCSE-TIFR that the HBCSE-TIFR shall have the fullest liberty without our consent and without affecting in any manner 

our obligations hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance 

by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by 

the HBCSE-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 

Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the 

said Contractor(s) or for any forbearance, act of omission on the part of the HBCSE-TIFR or any indulgence by the HBCSE-

TIFR to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but 

for this provision, have effect of so relieving us. 

 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s). 

 

7. We, ……...………………………………………………………………. (indicate the name of Bank) lastly undertake not 

to revoke this guarantee except with the previous consent of the HBCSE-TIFR in writing. 

 

8. This guarantee shall be valid up to....................................., unless extended on demand by HBCSE-TIFR. Notwithstanding 

anything mentioned above, our liability against this guarantee is restricted to Rs. ………………….. (Rupees 

…………………………………………………………………………………………………… only) and unless a claim in 

writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our 

liability under this guarantee shall stand discharged. 

 

 

 

 

Signed and sealed  

Dated the ………. day of ………………2024 for ……………………………………………….... (indicate the name of Bank) 

 * * (Note: The Letter of Intent shall form part of the Agreement) 
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Annexure - A 

 

 

SCOPE OF AMC WORK 
 

 Design, supply, installation and testing of MDF on Main building in the HBCSE Campus. 

 SITC of Laying Cables, Connectors, Jumpers and with Proper Termination work by punching 

down telephone cables at the krone type DP by properly cutting ends with neat dressing and 

tagging. 

 Supply and Installation of Krone type distribution Box Metallic suitable for fixing Krone type 

termination. 

 Supply& laying of PVC raceway/DLP conduits by fixing firmly on wall surface. 

 The bidder is responsible for supply and delivery, commissioning of System Management 

solution at sites including integration, acceptance testing and documentation. 

 The bidder shall be responsible for installation and commissioning and other related activities 

such as unpacking, uncarting, inspection etc. 

 These selected Bidders should co-ordinate with the if any, for integration of the EPBX, MTNL 

and TATA tele business services In case of any integration problems with the existing Vendors, 

the selected Bidder will be responsible for resolving the same at no extra cost to HBCSE. 

 Any travel, boarding and lodging incurred by the Bidder for supply, installation, integration, 

testing and commissioning of equipment will be borne by the Bidder himself. 

 After installation and configuration of each and every subsystem, integrating various systems 

and providing various services, tests shall be conducted for system performance as a whole. 

 Commissioning shall mean end-to-end commissioning of the with testing of all Nodes. Test 

parameters, commitments etc. shall be submitted along with implementation plan, which shall 

be approved by HBCSE. 

 Providing original manuals and warranties copies of all hardware items supplied. 

 Acceptance test reports and work completion reports to be submitted as per the scope. 

 Trench digging of all kind of soil including road cutting, cable laying of jelly filled telephone 

cable of various size of cables as per BOQ and make the trenches/road in good condition by 

back filling of excavated trenches. 

 Installation of 10/100 Pair of telephone JBs (wall mounting) along with supply of suitable 

brackets, nut bolts, glands etc. Welding, if required, shall be in scope of contractor. 

 Installation of 1000 pair telephone JBs with Civil foundation along with supply of suitable 

stand, ISI mark for mounting, nut bolts, glands etc. 

 Underground laying of jelly filled telephone cables of 10Pairs and covering it with sand and 

bricks. 

 Termination of jelly filled telephone cables of 10/100 Pairs with Krone impacting in Krone box 

at both ends with cable tagging and input/output chart. 

 Surface/Wall Laying of jelly filled cables 10100 Pairs with casing capping. 

 Cable jointing wherever cable falls short. Contractor shall provide suitable cable jointing kit. 

 Contractor has to submit IP 66 certification for 200/1000 pair telephone MDF. 

 Any damage to existing underground power /telephone/OFC cables shall be repaired by 

contractor without any additional cost to HBCSE 

 Contractor shall ensure high standards of workmanship and in compliance with relevant IS 

standards. 

 Contractor shall be responsible for Continuity testing of all lines at each JB and making the 

communication through. 

 Contractor shall submit the relevant drawings for the overall installed DBs & telephone cables. 

 Warranty/DLP: Two years from the date of installation and commissioning/completion & 

acceptance of work. 
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 Bidder is required to do a site visit before participation in the tender to get the 

understanding for the physical route, cabling methodology, scope of cabling, manpower 

requirement to complete the task. Bidders are advised to do the site survey. 

  10/200 pair telephone cable should be terminated from both sides of krone placed in krone box.  

  Punching of all the cables from Krone to Cross patch panel is also under vendor Scope.   

  Any other items not specifically listed above but required to complete the cabling as well to 

meet the requirements in the tender shall be provided by Vendor.   

  Civil works such as drilling, excavation, wall cut-outs for the cable trays, floor Trenching 

(wherever required) etc. and rectifying the same shall be in scope of contractor.  

  For the cable to be routed in the cable tray on the pipe rack, as there are pipelines & cables on 

the existing pipe rack, vendor should take utmost care, during the work execution on pipe rack.  

  Suitable termination accessories/ Connectors shall be provided for terminating in patch panel. 

All necessary cable terminating accessories shall be included in the Vendor scope of supply. 

 The HBCSE Engineer shall have the power:  

a) To reject any equipment or parts submitted, as not being in accordance with the specification.  

b) To reject the whole/part of the items/ materials/ equipment’s tendered for inspection, if after 

inspection of such portion thereof, as he may in his/ her discretion think fit, he is satisfied 

that the same is unsatisfactory; and.  

c) To mark the rejected items / materials or parts with a rejection mark so that it may easily be 

identified if re-submitted. 

 The Contractor will be responsible for the safety and security of all their workmen and staff and 

will ensure to maintain necessary records for payment and other details as per the prevailing 

Procedures and Acts. Contractor will be fully responsible for any personal injury, accident, 

death of his/ her personnel and shall take proper precautions against any such loss or damages. 

 Payment will made based on the actual usage. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

                                                                                Page 31 of 33                              Seal and Signature of the Bidder  

Bill of Quantities 

Sr. 

No 

Description of Items Unit Qty Rate Amount 

1.0 Design, manufacture, supply, installation, 

testing, commissioning of 1000 pair wall 

mounted Main distribution frame (MDF) 

with krone module for telecommunication 

distribution enclosure with Hi- technology 

connectors in 18 swg. The LSA plus series 

2 with Krone type disconnect telephone tag 

blocks made of thermoplastic polyester as 

insulation and carrier material for the Krone 

LSA plus contacts in weather resistant, dust 

& water proof, wall mounting lockable 

CRCA sheet, having suitable back mount 

frames, jumpering facility, powder coated 

with 10 pair connectors having silver plated 

contacts. Including removing of old MDF 

and proper punching and connections. 

Removal of the old connections in 200 pair 

old MDF re-punching and connecting as per 

directions of EIC.                                                       

All the cables should be identified by the 

name plate with suitable code/numbers on 

the system end and users end.                                                                

Make: Krone/AE/ITL or approved 

equivalent. 

Nos. 1.00   

2.0 Supply, installation, testing, commissioning 

of 200 pair powder coated with Stainless 

steel krone brackets, LSA plus contacts in 

weather resistant, dust & water proof, wall 

mounting lockable CRCA sheet, having 

suitable back mount frames Main 

distribution frame (MDF) with krone 

module. Including rerouting and punching 

of old telephone cable.                             

Make: Krone/AE/ITL or approved 

equivalent.          

Nos. 2.00   

3.0 Supply, installation, testing, commissioning 

of outdoor type 10 pair powder coated with 

Stainless steel krone brakes, LSA plus 

contacts in weather resistant, dust & water 

proof, wall mounting lockable CRCA sheet, 

having suitable back mount frames Main 

distribution frame (MDF) with krone 

module.                                                                        

Make: Krone/AE/ITL or approved 

equivalent.              

Nos. 2.00   
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4.0 Supply and erecting 100 pair, 0.5mm dia. 

Jelly filled armoured telephone copper 

cable with poly-al laminated moisture 

barrier, polythene sheathed, G.S. Tape 

armoured polythene jacketed having laid in 

wall with clamping’s. With proper punching 

and connections at system and user ends.  

All the cables should be identified by the 

name plate with suitable code/numbers on 

both ends.                                                                                                                                  

Make: Polycab/Delton/Havells or 

Approved equivalent. 

Rmt. 60.00   

5.0 Excavation (manual digging) and refilling 

for making cable trenches of   depth   up to   

0.6 Mtr   and   width   up   to 0.3Mtr trench, 

in all types of soils including road cutting, 

floor cutting with neat cement plastering as 

encountered on site and as instructed   by   

Engineer   in   Charge.  

Note: Disposal of waste(non-serviceable) 

material outside the campus premises).                                                                         

Rmt. 180.00   

6.0 Supply and laying of 25 mm outside dia. 

double wall corrugated pipes (DWC) of 

HDPE   for   enclosing   cable   below   

ground/road surface for drawing of 10 pair 

telephone armoured cable (cable will be 

paid separately). 

Make: Rex, Gemini, Duraline, Alcorr or 

approved equivalent. 

Rmt. 180.00   

7.0 Supply and laying of 0.5 Sq.mm 10 Pair 

armoured Jelly filled telephone cable.  With 

proper punching and connections at system 

and user ends.  All the cables should be 

identified by the name plate with suitable 

code/numbers on both ends.                                                                                                                                                                                                          

Make: Polycab/Delton/Havells or 

Approved equivalent. 

Rmt. 180.00   

8.0 Supply and laying of Un armoured Cat6 

cable   23 AWG, F/UTP (shielded), 4 pairs, 

LSZH/LSOH with providing ferrules at 

both ends and all necessary accessories and 

tools. Including removal old 2 pair cable in 

whole main building. With proper punching 

and connections at system and user ends.  

All the cables should be identified by the 

name plate with suitable code/numbers on 

both ends.                                                                                                                                                                                                                                                      

Make: D-Link/Beldon/Polycab or 

approved equivalent. 

Rmt. 3,200.00   
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9.0 Supply and fixing of PVC raceway/DLP 

casing Patti duly fixed with stainless steel 

screws and fixed firm on the wall or 

partition (wherever required) at desirable 

height and location, including 

transportation, cutting drilling, tools of 

standard approved make as per site 

condition and as directed by EIC.                                                                     

Make: Precision/Legrand or approved 

equivalent 

      

a) 50 mm X 50 mm Rmt. 400.00   

b) 20 mm X 20 mm Rmt. 560.00   

10.0 Supplying and erecting modular type Jack 

RJ45 Telephone socket with safety shutter, 

duly erected on provided plate and back box 

with wiring connections with include all 

necessary accessories & hardware etc. 

complete as per direction of EIC.                                             

Make: D-Link/Legrand/ABB or approved 

equivalent. 

Nos. 75.00   

Total  

GST@18%  

 

Grand Total  
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mailto:GST@18%25

